



**Florida Department of Transportation
web Trnsport
Fuel Allocation Report**

3/25/2019 11:28:25 AM

Selected Proposals: E4T37-R0, E4T66-R0, E4T69-R0, E4T74, E4T75-R0, E4T79

ESTIMATED FUEL ALLOCATION SUMMARY

Letting	Call Number	Proposal	Project Number	Fuel Allocation
04190503	005	E4T37-R0	23392997201 *	Y
	002	E4T66-R0	44476817201 *	Y
	004	E4T69-R0	42977157201 *	N
	001	E4T74	44532617201 *	Y
	003	E4T75-R0	40852787201 *	Y
	006	E4T79	44537917201 *	N

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.



Florida Department of Transportation
web Trnsport
Fuel Allocation Report

3/25/2019 11:28:25 AM

ESTIMATED FUEL ALLOCATION DETAIL

Proposal No.:	E4T37-R0	Project No.:	23392997201 *	Item Year:	13	District:	04	County/Section:	Gallons	
Item No.	Alt.	Unit	Pay Item Description	Conversion Factors		Quantity	Gasoline	Diesel	Gasoline	Diesel
				Gasoline	Diesel					
0120- 2- 2		CY	BORROW EXCAVATION, TRUCK MEASURE	0.0131	0.8232	20.000	0.262	16.464		
0339- 1-		TN	MISCELLANEOUS ASPHALT PAVEMENT	0.1238	3.1604	50.000	6.190	158.020		
0520- 1- 10		LF	CONCRETE CURB & GUTTER, TYPE F	0.0616	0.0402	250.000	15.400	10.050		
0520- 2- 4		LF	CONCRETE CURB, TYPE D	0.2999	0.0000	200.000	59.980	0.000		
0521- 5- 10		LF	CONCRETE TRAFRIC RAILING- BRIDGE, REPAIR EXISTING	0.6826	0.2407	79.000	53.925	19.015		
0522- 1-		SY	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	0.3253	0.0000	2,400.000	780.720	0.000		
0522- 2-		SY	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	0.3253	0.0000	2,200.000	715.660	0.000		
23392997201 JOB TOTAL:							1,632.137	203.549		

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.



Florida Department of Transportation
web Trnsport
Fuel Allocation Report

3/25/2019 11:28:25 AM

ESTIMATED FUEL ALLOCATION DETAIL

Proposal No.:	E4T66-R0	Project No.:	44476817201 *	Item Year:	13	District:	04	County/Section:	Gallons		
Item No.	Alt.	Unit	Pay Item Description	Conversion Factors		Quantity	Gasoline	Diesel	Gasoline	Diesel	
				Gasoline	Diesel						
0400- 2- 4		CY	CONC CLASS II, BRIDGE SUPERSTRUCTURE	7.9567	6.1992	3,000	23.870	18.598			
0400- 2- 5		CY	CONCRETE CLASS II, BRIDGE SUBSTRUCTURE	11.7368	4.8539	3,000	35.210	14.562			
0400- 2- 11		CY	CONCRETE CLASS II, RETAINING WALLS	5.9653	2.9493	3,000	17.896	8.848			
0400- 4- 4		CY	CONCRETE CLASS IV, SUPERSTRUCTURE	7.9567	6.1992	3,000	23.870	18.598			
0400- 4- 5		CY	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	11.7368	4.8539	3,000	35.210	14.562			
0415- 1- 6		LB	REINFORCING STEEL- MISCELLANEOUS	0.0030	0.0009	280,000	0.840	0.252			
0460- 1- 13		LB	STRUCTURAL STEEL REHAB- BOLTS, NUTS, WASHERS & PLATES	0.0129	0.0230	50,000	0.645	1.150			
0460- 94-		LF	STRUCTURAL STEEL REPAIR- WELDS	0.0261	0.0316	25,000	0.653	0.790			
0524- 2- 2		SY	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4"	0.6507	0.0000	20,000	13.014	0.000			
							44476817201 JOB TOTAL:	151.208	77.359		

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.

(*) Indicates lead project



Florida Department of Transportation
web Trnsport
Fuel Allocation Report

3/25/2019 11:28:25 AM

ESTIMATED FUEL ALLOCATION DETAIL

Proposal No.:	E4T74	Project No.:	44532617201 *	Item Year:	13	District:	04	County/Section:	
Item No.	Alt.	Unit	Pay Item Description	Conversion Factors		Quantity	Gallons		
				Gasoline	Diesel		Gasoline	Diesel	
0110- 4- 10		SY	REMOVAL OF EXISTING CONCRETE	0.0471	2.3409	75.000	3.533	175.568	
0120- 1-		CY	REGULAR EXCAVATION	0.0105	0.5512	75.000	0.788	41.340	
0120- 2- 2		CY	BORROW EXCAVATION, TRUCK MEASURE	0.0131	0.8232	50.000	0.655	41.160	
0120- 6-		CY	EMBANKMENT	0.0065	0.5172	50.000	0.325	25.860	
0285-709-		SY	OPTIONAL BASE, BASE GROUP 09	0.0176	0.9547	100.000	1.760	95.470	
0285-711-		SY	OPTIONAL BASE, BASE GROUP 11	0.0186	1.2405	100.000	1.860	124.050	
0327- 70- 1		SY	MILLING EXIST ASPH PAVT, 1" AVG DEPTH	0.0005	0.0636	30.000	0.015	1.908	
0327- 70- 5		SY	MILLING EXIST ASPH PAVT, 2" AVG DEPTH	0.0006	0.0806	30.000	0.018	2.418	
0327- 70- 6		SY	MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	0.0006	0.0711	30.000	0.018	2.133	
0334- 1- 13		TN	SUPERPAVE ASPHALTIC CONC, TRAFFIC C	0.0619	3.2816	2.000	0.124	6.563	
0334- 1- 14		TN	SUPERPAVE ASPHALTIC CONC, TRAFFIC D	0.0619	3.2816	2.000	0.124	6.563	
0337- 7- 82		TN	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22	0.0619	3.2816	4.000	0.248	13.126	
0337- 7- 83		TN	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	0.0619	3.2816	4.000	0.248	13.126	
0337- 7- 85		TN	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22	0.0619	3.2816	4.000	0.248	13.126	
0339- 1-		TN	MISCELLANEOUS ASPHALT PAVEMENT	0.1238	3.1604	11.000	1.362	34.764	
0415- 1- 6		LB	REINFORCING STEEL- MISCELLANEOUS	0.0030	0.0009	199.000	0.597	0.179	
0425- 1-351		EA	INLETS, CURB, TYPE P-5, <10'	33.6020	40.9500	2.000	67.204	81.900	
0425- 1-355		EA	INLETS, CURB, TYPE P-5, PARTIAL	29.9887	32.7600	2.000	59.977	65.520	

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.



**Florida Department of Transportation
web Trnsport
Fuel Allocation Report**

3/25/2019 11:28:25 AM

ESTIMATED FUEL ALLOCATION DETAIL

Proposal No.:	E4T74	Project No.:	44532617201 *	Item Year:	13	District:	04	County/Section:	Gallons	
Item No.	Alt.	Unit	Pay Item Description	Conversion Factors		Quantity	Diesel	Gasoline	Diesel	Gasoline
				Gasoline	Diesel					
0425- 1-361	EA		INLETS, CURB, TYPE P-6, <10'	33.6020	40.9500	1.000	40.9500	33.602	40.950	33.602
0425- 1-451	EA		INLETS, CURB, TYPE J-5, <10'	36.1830	74.7429	1.000	74.7429	36.183	74.743	36.183
0425- 1-461	EA		INLETS, CURB, TYPE J-6, <10'	36.1830	74.7429	1.000	74.7429	36.183	74.743	36.183
0425- 1-521	EA		INLETS, DT BOT, TYPE C,<10'	21.9564	39.9055	1.000	39.9055	21.956	39.906	21.956
0425- 1-521	EA		INLETS, DT BOT, TYPE C,<10'	21.9564	39.9055	1.000	39.9055	21.956	39.906	21.956
0425- 1-523	EA		INLETS, DT BOT, TYPE C,JBOT, <10'	25.4682	44.2600	1.000	44.2600	25.468	44.260	25.468
0425- 1-541	EA		INLETS, DT BOT, TYPE D, <10'	21.9564	39.9055	1.000	39.9055	21.956	39.906	21.956
0425- 1-561	EA		INLETS, DT BOT, TYPE F, <10'	22.7067	40.6200	1.000	40.6200	22.707	40.620	22.707
0425- 1-701	EA		INLETS, GUTTER, TYPE S, <10'	24.7067	32.7600	1.000	32.7600	24.707	32.760	24.707
0425- 2- 41	EA		MANHOLES, P-7, <10'	24.7067	32.7600	1.000	32.7600	24.707	32.760	24.707
0425- 2- 43	EA		MANHOLES, P-7, PARTIAL	24.7067	32.7600	1.000	32.7600	24.707	32.760	24.707
0425- 2- 61	EA		MANHOLES, P-8, <10'	24.7067	32.7600	1.000	32.7600	24.707	32.760	24.707
0425- 2- 71	EA		MANHOLES, J-7, <10'	37.4344	49.6364	1.000	49.6364	37.434	49.636	37.434
0425- 2- 73	EA		MANHOLES, J-7, PARTIAL	24.7067	32.7600	1.000	32.7600	24.707	32.760	24.707
0425- 2- 92	EA		MANHOLES, J-8, >10'	25.7467	52.3200	1.000	52.3200	25.747	52.320	25.747
0425- 2-110	EA		MANHOLES, REPAIR	24.7067	32.7600	1.000	32.7600	24.707	32.760	24.707
0425- 3- 41	EA		JUNCTION BOX, DRAINAGE, P-7, <10'	37.4344	49.6364	1.000	49.6364	37.434	49.636	37.434
0425- 3- 42	EA		JUNCTION BOXES, P-7, >10'	25.7467	32.7600	1.000	32.7600	25.747	32.760	25.747
0425- 3- 43	EA		JUNCTION BOX, DRAINAGE, P-7, PARTIAL	24.7067	32.7600	1.000	32.7600	24.707	32.760	24.707
0425- 3- 61	EA		JUNCTION BOXES, J-7, <10'	37.4344	49.6364	1.000	49.6364	37.434	49.636	37.434

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.



**Florida Department of Transportation
web Trnsport
Fuel Allocation Report**

3/25/2019 11:28:25 AM

ESTIMATED FUEL ALLOCATION DETAIL

Proposal No.:	E4T74	Project No.:	44532617201 *	Item Year:	13	District:	04	County/Section:	
Item No.	Alt.	Unit	Pay Item Description	Conversion Factors		Quantity	Gallons		
				Gasoline	Diesel		Gasoline	Diesel	
0425- 3- 63	EA		JUNCTION BOXES, DRAINAGE, J-7, PARTIAL	24.7067	32.7600	1.000	24.707	32.760	
0430-173-124	LF		PIPE CULVERT OPTIONAL MATERIAL, ROUND, 24", GUTTER DRAIN	0.3709	1.8333	2.000	0.742	3.667	
0430-174-118	LF		PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	0.3709	1.8333	2.000	0.742	3.667	
0430-174-130	LF		PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	0.3968	1.9659	2.000	0.794	3.932	
0430-174-136	LF		PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD	0.3968	1.9659	2.000	0.794	3.932	
0430-174-248	LF		PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIPI/ARCH, 48"SD	0.4218	2.2204	2.000	0.844	4.441	
0430-175-118	LF		PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD	0.3709	1.8333	2.000	0.742	3.667	
0430-175-124	LF		PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD	0.3709	1.8333	2.000	0.742	3.667	
0430-175-130	LF		PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	0.3968	1.9659	2.000	0.794	3.932	
0430-175-148	LF		PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	0.4574	2.4180	2.000	0.915	4.836	
0430-175-154	LF		PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	0.5030	2.6720	2.000	1.006	5.344	
0430-175-160	LF		PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	0.5640	3.0107	2.000	1.128	6.021	
0430-175-218	LF		PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIPI/ARCH, 18"S/CD	0.3709	1.8333	2.000	0.742	3.667	
0430-175-224	LF		PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE-ELIPI/ARCH, 24"S/CD	0.3709	1.8333	2.000	0.742	3.667	
0520- 1- 10	LF		CONCRETE CURB & GUTTER, TYPE F	0.0616	0.0402	49.000	3.018	1.970	
0520- 2- 4	LF		CONCRETE CURB, TYPE D	0.2999	0.0000	50.000	14.995	0.000	
0522- 1-	SY		CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	0.3253	0.0000	50.000	16.265	0.000	

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.



Florida Department of Transportation
web Trnsport
Fuel Allocation Report

3/25/2019 11:28:25 AM

ESTIMATED FUEL ALLOCATION DETAIL

Proposal No.: E4T74	Project No.: 44532617201 *	Item Year: 13	District: 04	County/Section:	
Item No.	Alt.	Unit	Pay Item Description	Gallons	
				Gasoline	Diesel
0522- 2-		SY	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	0.3253	0.0000
				50.000	16.265
				781.831	1,692.284
			44532617201 JOB TOTAL:		

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.

(*) Indicates lead project



Florida Department of Transportation
web Trnsport
Fuel Allocation Report

3/25/2019 11:28:25 AM

ESTIMATED FUEL ALLOCATION DETAIL

Proposal No.:	E4T75-R0	Project No.:	40852787201 *	Item Year:	13	District:	04	County/Section:	
Item No.	Alt.	Unit	Pay Item Description	Conversion Factors		Quantity	Gallons		
				Gasoline	Diesel		Gasoline	Diesel	
0120- 2- 2	CY		BORROW EXCAVATION, TRUCK MEASURE	0.0131	0.8232	10.000	0.131	8.232	
0339- 1-	TN		MISCELLANEOUS ASPHALT PAVEMENT	0.1238	3.1604	9.000	1.114	28.444	
0425- 1-351	EA		INLETS, CURB, TYPE P-5, <10'	33.6020	40.9500	2.000	67.204	81.900	
0425- 1-361	EA		INLETS, CURB, TYPE P-6, <10'	33.6020	40.9500	2.000	67.204	81.900	
0520- 1- 10	LF		CONCRETE CURB & GUTTER, TYPE F	0.0616	0.0402	100.000	6.160	4.020	
0520- 2- 4	LF		CONCRETE CURB, TYPE D	0.2999	0.0000	200.000	59.980	0.000	
0522- 1-	SY		CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	0.3253	0.0000	3,000.000	975.900	0.000	
0522- 2-	SY		CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	0.3253	0.0000	2,300.000	748.190	0.000	
0570- 1- 2	SY		PERFORMANCE TURF, SOD	0.0186	0.0051	825.000	15.345	4.208	
40852787201 JOB TOTAL:							1,941.228	208.703	

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.