

DECEMBER 1, 2019 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic*	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E4T78	433960-1-52-01	\$1,473,752.85	10															79										11
2	E4T82	439961-1-52-01	\$595,113.00	9															77										13
3	E4T84	433896-1-52-01	\$662,737.95	7															80										13
4	E4U18	429249-3-52-01	\$1,000,000.00	1			5	17		28				9			1			14	13							5	7
5	E4U19	230438-9-52-01	\$1,000,000.00	1			2							13						2	15	64	1					2	
6																													
7																													

*Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

Note: Work Class Percentages are subject to revision throughout the advertisement period.