

JANUARY 03, 2020 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
1	E4T65	441442-1-52-01	\$2,032,101.00	20															69											11
2	E4T67	439900-1-52-01	\$455,166.00	Pre-qualification is not required. (BDI)																										
3	E4T85	439843-1-52-01 & 439843-1-52-02	\$5,267,716.00	8			4			56						21	1			1										9
4	E4T89	432146-1-52-01	\$838,504.00	9															79											12
5	E4T90	439958-1-52-01	\$448,409.00	Cathodic Protection (100%)																										
6	E4T92	441409-1-52-01	\$1,280,350.00	Fender System (100%)																										
7	E4U20	436340-1-52-01	\$1,000,000.00	5			5	14		14			17	8						11	17								7	2

**Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.