



Florida Department of Transportation

3400 West Commercial Boulevard
Fort Lauderdale, FL 33309

RON DESANTIS
GOVERNOR

KEVIN J. THIBAUT, P.E.
SECRETARY

May 19, 2020

RE: ADDENDUM FOUR
Contract E4T70, FM 435855-1-52-01
Park & Ride Lots

Dear Bidders:

This addendum includes changes to the Pay Items, Plans and CADD files as detail below:

PLANS REVISION NUMBER 2

PLANS REVISION NUMBER 2		
Sheet No(s).	Rev. Date	Description
1	5/1/2020	Added revision 2 to keysheet
1A	5/1/2020	Added Signature Sheet
2	5/1/2020	Added Pay Item 327-70-1, 711-14160, & 711-14170, Rev pay item 337-7-80 & 711-11141, Del pay item 711-16131, Changed EOR
12	5/1/2020	Added Proprietary products, revised pay item note 751-35-15, Changed EOR
15	5/1/2020	Added milling, changed EOR
19	5/1/2020	Added milling, changed EOR
SQ-3	5/1/2020	Added site 1 to 108-2, Changed EOR
SQ-4	5/1/2020	Added pay item 327-70-1, changed EOR
SQ-5	5/1/2020	Revised pay item 337-7-80, changed EOR
S-1	5/1/2020	Added revision 2 to keysheet
S-2A	5/1/2020	Added Signature Sheet
S-3	5/1/2020	Added pay items 711 14160, & 711 14170, Revised Pay Item 711 11141, Removed Pay item 711 16131, Changed EOR
S-4	5/1/2020	Added Keyhole, Changed EOR
S-8	5/1/2020	Added Keyhole, Changed EOR
A-1	5/13/2020	Added Revision 2
A-3	5/13/2020	Updated roofing, battery enclosures, & PAS notes
A-4	5/12/2020	Updated roofing (NOA) & Battery Enclosure note
A-5	5/12/2020	Updated Roofing note (NOA No.) added
A-6	5/13/2020	Structural notes revised & design wind pressure updated
A-7	5/13/2020	Details revised per updated wind speed(170)
A-8	5/13/2020	All previous schedules & column detail updated reinf. Bar list schedule added.
A-9	5/13/2020	Wiring diagram and corresponding key plan updated, conduit size note added and photometrics added and corresponding photometric schedules updated, general notes updated with NEC 2017 note



Florida Department of Transportation

RON DESANTIS
GOVERNOR

3400 West Commercial Boulevard
Fort Lauderdale, FL 33309

KEVIN J. THIBAUT, P.E.
SECRETARY

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
327-70-1	SQ-4	Add	0	221 SY
337-7-80	SQ-5	Rev	556.6 TN	568.7 TN
711-14160	S-3	Add	0	2 EA
711-14170	S-3	Add	0	2 EA
711-11141	S-3	Rev	0.024 GM	0.059 GM
711-16131	S-3	Del	0.015 GM	0

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File E4T70.003 for this Bid Document from your Order History.

If you are BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgments folder and confirming your acknowledgment of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Emmarie Vaughn

for Margaret Simpkins
District 4, District Contract Administrator

Copy: July Jimenez, Margaret Simpkins, File.

REVISION MEMO

DATE: 5-18-2020

TO: Final Plans (CO-FINALPLANS)

FROM: July Jimenez, P.E., Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 2 - Letting (mo./yr.) 5/2020

Financial Project ID 435855-1-52-01 (Lead number only)

Proposal/Contract ID E4T70

Federal Funds: [X]No []Yes Federal Aid No. N/A

County Broward State Road No. N/A

Mandatory Only: [X]No []Yes (*If Yes, Signatures Not Required.)

*Concurred by: Signature of Director of Transportation Development or Designee Date:

I have reviewed for effects on the Specifications Package and a package revision is [] is not [X] required. *Approved By: Signature of District Specifications Engineer Date: 05-18-2020

If Projects of Division Interest ,

*Authorized By: N/A Date: N/A Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: Signature of District Secretary Date: 5/19/2020

[] SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A (Pages).

[] REISSUED SPECIFICATIONS PACKAGE N/A (Pages).

[X] PLANS REVISION NUMBER 2 (22 Sheets).

CONTRACT TIME REVISED: [X]No []Yes(if yes, Total Calendar Days)

PLANS REVISION NUMBER 2		
Sheet No(s).	Rev. Date	Description
1	5/1/2020	Added revision 2 to keysheet
1A	5/1/2020	Added Signature Sheet
2	5/1/2020	Added Pay Item 327-70-1, 711-14160, & 711-14170, Rev pay item 337-7-80 & 711-11141, Del pay item 711-16131, Changed EOR
12	5/1/2020	Added Proprietary products, revised pay item note 751-35-15, Changed EOR
15	5/1/2020	Added milling, changed EOR
19	5/1/2020	Added milling, changed EOR
SQ-3	5/1/2020	Added site 1 to 108-2, Changed EOR
SQ-4	5/1/2020	Added pay item 327-70-1, changed EOR
SQ-5	5/1/2020	Revised pay item 337-7-80, changed EOR
S-1	5/1/2020	Added revision 2 to keysheet
S-2A	5/1/2020	Added Signature Sheet
S-3	5/1/2020	Added pay items 711 14160, & 711 14170, Revised Pay Item 711 11141, Removed Pay item 711 16131, Changed EOR
S-4	5/1/2020	Added Keyhole, Changed EOR
S-8	5/1/2020	Added Keyhole, Changed EOR
A-1	5/13/2020	Added Revision 2
A-3	5/13/2020	Updated roofing, battery enclosures, & PAS notes
A-4	5/12/2020	Updated roofing (NOA) & Battery Enclosure note
A-5	5/12/2020	Updated Roofing note (NOA No.) added
A-6	5/13/2020	Structural notes revised & design wind pressure updated
A-7	5/13/2020	Details revised per updated wind speed(170)
A-8	5/13/2020	All previous schedules & column detail updated reinf. Bar list schedule added.
A-9	5/13/2020	Wiring diagram and corresponding key plan updated, conduit size note added and photometrics added and corresponding photometric schedules updated, general notes updated with NEC 2017 note