



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

3400 West Commercial Boulevard  
Fort Lauderdale, FL 33309

KEVIN J. THIBAUT, P.E.  
SECRETARY

November 24, 2021

**RE:** ADDENDUM TWO  
CONTRACT E4V27, FM 441752-1-52-01  
MISCELLANEOUS CONSTRUCTION  
COUNTY: PALM BEACH

Dear Bidders:

This addendum includes changes to the Plans as detailed below:

PLANS REVISION NUMBER 02:

Sheet No(s).	Rev. Date	Description
B-1	11-23-2021	Added sheet number B-2B to the Index
B-2B	11-23-2021	Added signature sheet
BW-4	11-23-2021	Removed word temporary from note number 1

You must acknowledge **Addendum Two** when you submit your bid and go to CPP Online Ordering to **download** the **Amendment EBS** file

Sincerely,

[Maria velarde](#)  
for Margaret Simpkins  
District 4, District Contract Administrator

Copy: Brad Salisbury, District Maintenance, File.

### REVISION MEMO

DATE: 11/24/2021

TO: Final Plans (CO-FINALPLANS)

FROM: Brad Salisbury, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number** 2 - Letting (mo./yr.) 12/21

Financial Project ID 441752-1-52-01 (Lead number only)

Proposal/Contract ID E4V27

Federal Funds:  No  Yes Federal Aid No. \_\_\_\_\_

County Palm Beach State Road No. A1A

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

\*Concurred by: John Olson Digitally signed by John Olson  
Date: 2021.11.24 09:16:25  
-05'00' Date: \_\_\_\_\_  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is   
is not  required. \*Approved By: Luther E Sterling Digitally signed by Luther E Sterling  
Date: 2021.11.24 08:50:54 -05'00' Date: 11-24-2021  
Signature of District Specifications Engineer

If Projects of Division Interest ,

\*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: Gerry O'Reilly DocuSigned by:  
133C31FECBB41E3... Date: 11/24/2021 | 10:49 AM EST  
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A (\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).

PLANS REVISION NUMBER 2 (3 Sheets).

CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Total Calendar Days)

DS  
SB

