



Florida Department of Transportation

RON DESANTIS
GOVERNOR

3400 West Commercial Boulevard
Fort Lauderdale, FL 33309

KEVIN J. THIBAUT, P.E.
SECRETARY

November 19, 2021

RE: ADDENDUM ONE
CONTRACT E4V49, FM 443995-1-52-01; 443995-1-56-01
MISCELLANEOUS CONSTRUCTION
COUNTY: MARTIN

Dear Bidders:

Please see attached revision memo with the changes included in addendum number one.

You must acknowledge **Addendum One** when you submit your bid and go to CPP Online Ordering to **download** the **Amendment EBS** file

Sincerely,

[Ana Silva](#)
for Margaret Simpkins
District 4, District Contract Administrator

Copy: Damaris Williams, District Maintenance, File.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

KEVIN J. THIBAUT, P.E.
SECRETARY

Revision Memo

Date: 11/16/2021 1 of 5
 To: Project Review (CO-PROJREV)
 From: Damaris Williams, P.E., Project Manager
 Copies: DDE, DCPME
 Subject: **Revision Number** 1 - Letting (mo./yr.) 12/2021
 Financial Project ID 443995-1-52-01 (Leadnumber only)

Proposal/Contract ID E4V49

Federal Funds: No Yes Federal Aid No. N/A

County Martin (89060) State Road No. 76

Concurred by: John Olson Digitally signed by John Olson
Date: 2021.11.17 16:01:08
-05'00' Date: _____
 Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. Approved By: Luther E Sterling Digitally signed by Luther E Sterling
Date: 2021.11.17 14:47:17 -05'00' Date: 11-17-2021
 Signature of District Specifications Engineer

If FA Oversight, Authorize by: N/A Date: _____
 Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK
 DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.
 NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

DS
SB

DocuSigned by:
Steve Braun Date: 11/18/2021 | 11:55 AM EST
08FB79A8F1EF4EE...
 for Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (3 Pages).
 - REISSUED SPECIFICATIONS PACKAGE N/A (_____ Pages).
 - PLANS REVISION NUMBER 1 (125 Sheets):
- CONTRACT TIME REVISED No Yes (if yes, 320 Calendar Days)

Date: 11/16/2021

2 of 5

Financial Project ID 443995-1-52-01 (Lead number only)Proposal Contract ID E4V49PLANS REVISION NUMBER 1

<u>Sheets No.(s)</u>	<u>Rev. Date</u>	<u>Description (FPID 443995-1-52-01)</u>
1	10/8/2021	Added Sheet Nos. 2A, 5A, 35A, 35B to Index of Roadway Plans. Added Begin Const. Label to Key Map
2A	10/8/2021	New Sheet Added
3 thru 4	11/10/2021	Revised Pay Items and Quantities
5	10/8/2021	Added Notes and Sidewalk Information, Rev Details
5A	10/8/2021	New Sheet Added
12	10/8/2021	New Roadway Plan Sheet Added
12A	10/8/2021	Revised Sheet No. from 12 to 12A, Revised Labels, Added Sidewalk, Revised Legend
13	10/8/2021	Added Sidewalk, Revised Legend
14	10/8/2021	Added Sidewalk, Curb Ramps, C&G, Revised Legend
15	10/8/2021	Added Sidewalk, Revised Legend
16, 17	10/8/2021	Added Sidewalk, Revised Legend, Revised Labels
18	10/8/2021	Added Sidewalk, Revised Legend
19, 20	10/8/2021	Added Sidewalk, Revised Legend, Revised Labels
21	10/8/2021	Added Sidewalk, Revised Legend
22	10/8/2021	Added Sidewalk, Revised Legend, Revised Labels
23	10/8/2021	Added Sidewalk, Revised Labels, Revised Limits of C&G, Misc Asphalt, Guardrail and Widening
24	10/8/2021	Added Sidewalk, Revised Legend, Revised Labels
25	10/8/2021	Added Sidewalk, Revised Legend
35A, 35B	10/8/2021	New Sheet Added
36	10/8/2021	New Sheet Added
36A	10/8/2021	Revised Sheet No. from 36 to 36A, Added Erosion Control Locations, Legend and Sidewalk
37 thru 48	10/8/2021	Added Additional Erosion Control Locations, Sidewalk
49	10/8/2021	Added Sidewalk
50	10/8/2021	Revised TTC General Notes and PCMS Messages
53	10/8/2021	Revised Typical Section Title
98	10/8/2021	New Temporary Traffic Control Plan Sheet Added
98A	10/8/2021	Revised Sheet No. from 98 to 98A, Revised TTC Work Areas and Ped Detour Areas, Revised Legend
99, 100	10/8/2021	Revised TTC Work Areas and Pedestrian

Date: 11/16/2021

3 of 5

		<u>Detour Areas, Revised Legend</u>
<u>101</u>	<u>10/8/2021</u>	<u>Revised TTC Work Areas and Ped Detour Areas, Revised Legend, Removed TTC Work on NE Side</u>
<u>102</u>	<u>10/8/2021</u>	<u>New Temporary Traffic Control Plan Sheet Added</u>
<u>102A</u>	<u>10/8/2021</u>	<u>Revised Sheet No. from 102 to 102A, Revised TTCP Work Areas and Ped Detour Area</u>
<u>103</u>	<u>10/8/2021</u>	<u>Revised TTC Work Areas and Pedestrian Detour Areas, Revised Legend</u>
<u>103A thru 103C, 104</u>	<u>10/8/2021</u>	<u>New Temporary Traffic Control Plan Sheet Added</u>
<u>104A</u>	<u>10/8/2021</u>	<u>Revised Sheet No. from 104 to 104A, Revised TTC Work Areas and Ped Detour Areas, Revised Legend</u>
<u>105, 106</u>	<u>10/8/2021</u>	<u>Revised TTC Work Areas and Pedestrian Detour Areas, Revised Legend</u>
<u>106A,106B</u>	<u>10/8/2021</u>	<u>New Temporary Traffic Control Plan Sheet Added</u>
<u>114</u>	<u>10/8/2021</u>	<u>New Utility Adjustment Plan Sheet Added</u>
<u>114A</u>	<u>10/8/2021</u>	<u>Revised Sheet No. from 114 to 114A, Added Sidewalk</u>
<u>115</u>	<u>10/8/2021</u>	<u>Added Sidewalk</u>
<u>116</u>	<u>10/8/2021</u>	<u>Added Sidewalk, Added Valve Box Adjustment</u>
<u>117 thru 119</u>	<u>10/8/2021</u>	<u>Added Sidewalk</u>
<u>120</u>	<u>10/8/2021</u>	<u>Added Sidewalk, Added Valve Box Adjustment</u>
<u>121</u>	<u>10/8/2021</u>	<u>Added Sidewalk</u>
<u>122</u>	<u>10/8/2021</u>	<u>Added Sidewalk, Added Valve Box Adjustment</u>
<u>123 thru 125</u>	<u>10/8/2021</u>	<u>Added Sidewalk</u>
<u>126</u>	<u>10/8/2021</u>	<u>Added Sidewalk, Added Water Meter Box and Sewer Manhole Adjustment</u>
<u>127</u>	<u>10/8/2021</u>	<u>Added Sidewalk</u>
<u>SQ-1</u>	<u>10/8/2021</u>	<u>Revised Index of Summary of Quantities</u>
<u>SQ-2 thru SQ-7</u>	<u>10/8/2021</u>	<u>Revised Quantities</u>
<u>SQ-8</u>	<u>10/8/2021</u>	<u>Revised Quantities, Revised Phase Descriptions</u>
<u>SQ-8A</u>	<u>10/8/2021</u>	<u>New Sheet Added</u>
<u>SQ-9</u>	<u>10/8/2021</u>	<u>Revised Quantities</u>
<u>SQ-10</u>	<u>10/8/2021</u>	<u>Revised Quantities, Moved Ped LCD TO SQ-10A</u>
<u>SQ-10A</u>	<u>10/8/2021</u>	<u>New Sheet Added, Revised Quantities</u>
<u>SQ-11 thru SQ-17</u>	<u>10/8/2021</u>	<u>Revised Quantities</u>
<u>SQ-17A</u>	<u>10/8/2021</u>	<u>New Sheet Added Sheet, Revised Quantities</u>
<u>SQ-18</u>	<u>10/8/2021</u>	<u>Revised Quantities and Design Notes</u>
<u>SQ-21</u>	<u>10/8/2021</u>	<u>Revised Quantities</u>
<u>SQ-23</u>	<u>10/8/2021</u>	<u>Revised Quantities, Added Summary of Railing</u>
<u>SQ-24</u>	<u>10/8/2021</u>	<u>Revised Quantities</u>

Date: 11/16/2021

4 of 5

<u>SQ-24A</u>	<u>10/8/2021</u>	<u>New Sheet Added</u>
<u>SQ-25</u>	<u>10/8/2021</u>	<u>Revised Quantities, Moved Turf Table to SQ-25A</u>
<u>SQ-25A, SQ-25B</u>	<u>10/8/2021</u>	<u>New Sheet Added, Revised Quantities</u>
<u>S-1</u>	<u>10/8/2021</u>	<u>Revised Sheet S-1 to Reflect Revised Digital Signature, Added Revision Box</u>
<u>S-5 thru S-6</u>	<u>10/8/2021</u>	<u>Added Sidewalk</u>
<u>S-7</u>	<u>10/8/2021</u>	<u>Added Sidewalk, Added Curb Ramps and C&G</u>
<u>S-8 thru S-16</u>	<u>10/8/2021</u>	<u>Added Sidewalk</u>
<u>S-17</u>	<u>10/8/2021</u>	<u>Added Sidewalk, Revised GR and C&G Limits</u>
<u>S-18 thru S-20</u>	<u>10/8/2021</u>	<u>Added Sidewalk</u>
<u>L-1</u>	<u>10/8/2021</u>	<u>Added Sheet L-2A to Index, Added Revision Box</u>
<u>L-2A</u>	<u>10/8/2021</u>	<u>New Sheet Added</u>
<u>L-6 thru L-11</u>	<u>10/8/2021</u>	<u>Added Sidewalk</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

<u>Sheets No.(s)</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1 - 3</u>	<u>11/5/2021</u>	<u>Removed Submission of Working Schedule (SP0080302A)</u>

Summary of Quantities (TRNS*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
102-1	3	Revised	1 LS / 273 Days	1 LS / 320 Days
102-4-1	3	Revised	1 LS / 2260 SY	1 LS / 5530 SY
102-60	3	Revised	7439	9485
102-71-13	3	Revised	1128	1944
102-71-23	3	Revised	3828	7884
102-74-1	3	Revised	17242	19734
102-74-8	3	Revised	119916	205510
102-76	3	Revised	867	874
102-99	3	Revised	1424	1623
102-104	3	Revised	546	640
102-107-1	3	Revised	546	640
104-10-3	3	Revised	3677	8996
107-1	3	Revised	54.71	33.43
107-2	3	Revised	54.71	33.43
110-1-1	3	Revised	1 LS/0.84 Ac	1 LS/1.72 Ac
110-4-10	3	Revised	1726	6108
339-1	3	Revised	11.7	18.0

Date: 11/16/2021

5 of 5

425-5-1	3	Added	0	1
425-6	3	Revised	1	7
515-2-311	3	Added	0	192
520-1-10	3	Revised	1429	1474
522-1	3	Revised	960	5219
522-2	3	Revised	293	274
527-2	3	Revised	80	112
536-1-1	3	Revised	525	425
536-6	3	Revised	413	287
570-1-2	3	Revised	40	1637
706-1-3	3	Revised	887	1447
710-11-101	3	Revised	2.703	4.791
710-11-125	3	Revised	270	316
710-11-131	3	Revised	1.963	4.218

Central Office Use:

Processed By: _____