

**May 7 2021 LETTING**

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Basecure Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
1	E4U45	441474-1-52-01	\$727,043	7			9																	72						12
2	E4U49	441458-1-52-01	\$1,637,624	4			1					85																		10
3	E4U70	441470-1-52-01	\$1,813,759	5			2					57	26																	10
4	E4U99	441462-1-52-01	\$10,269,083	4						1		84				1														10
5	E4V10	436870-1-52-01	\$21,311,782	16			11	5		19	13		14	4	1		1				1		3					2	10	

*\*Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

*Note: Work Class Percentages are subject to revision throughout the advertisement period.*