

FEBRUARY 3, 2023 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
1	E4W15	446112-1-52-01	\$3,211,732	13	9			8	8		42			2			6	4	1		3	1									3
2	E4W38	446110-1-52-01, 446110-1-52-02, 446110-1-52-03	\$10,958,098	9	9		1	3		2	47			8	3			1			5	3	3					1	3	2	
3	E4W39	444121-1-52-01	\$2,266,578	11	9			5	3		22			12	7		2				2	13	4	1				4		5	
4	E4W63	425960-7-52-01	\$1,000,000					1							15						3	25	53	1					2		

**Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.

FEBRUARY 3, 2023 LETTING

e4w38