

**Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities**

Letting: 04230707 Call Order: 001 Proposal: Z4120-R0 District:04

Counties: DIST/ST-WIDE

Road Name: PRE-EVENT EMERGENCY SIGNAL CONTRACT - EMERGENCY OPERATIONS

Limits: Midpoint

Project(s): 4364315F201(*)

Federal Aid No: N/A

Total Roadway Length: 0.000 Miles Contract Days: 365

Total Bridge Length: 0.000 Miles Letting Date: 07/07/23

Total Proposal Length: 0.000 Miles Contract Execution Days: 10

Special Start Date: N/A

Aquis/Flexible Start Time: 13

Proposal Budget Estimate: \$0.00

Please read the full advertisement

Description:

**Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities**

Scope of Work: The purpose of this Contract is to provide Generator Installation and Refueling Operations and Traffic Signal Repair Operations pursuant to a Governors and/or Presidents Declaration of a State Emergency. This Contract will be a regional contract that will include counties within District 4. The Contractor shall perform Generator Installation and Refueling Operations and Traffic Signal Repair Operations pursuant to the terms of this Contract and at the direction of the Department

REQUIRED SUBMITTALS:

- The Contractor shall provide a letter to the Department at the time of bid, from a surety authorized to do business in the State of Florida, verifying the Contractor is bondable in the State of Florida. For the purposes of this contract, the dollar amount is established at \$2,000,000.00.
- Form 575-060-13 Non-collusion Declaration and Compliance with 49 CFR &29

The Contractor shall provide all labor, material, equipment and fuel required to pick up the generators from a Department specified facility, install generators at locations identified by the Department, operate and maintain generators continuously 24 hours a day, seven days a week, without interruption during the event, and return generators to a Department specified facility including any Temporary Traffic Control TTC, Mobilization and Demobilization costs. The Contractor shall provide all labor, material, and equipment required to complete the signal repair work described in this Contract, including any TTC, Mobilization and Demobilization costs. Traffic Signal Repair Operations may also include nighttime work as directed by the Department. All Generator Installation and Refueling Operations and Traffic Signal Repair Operations shall be in accordance with all applicable federal, state, and local laws and regulations.

Renewal Option: This contract has a renewal option. Contracts may be renewed for a periods that may not exceed three years or the term of the original contract, whichever period is longer. This Contract will have two 2 renewal periods of twelve 12 months each. The renewal will be subject to the same unit bid prices and associated quantities as well as all other terms and conditions set forth in the original contract and the supplemental agreements determined by the Engineer to continue into the renewal period. Renewals will be made at the sole discretion and option of the Department and must be agreed to in writing by both parties.

If the Department elects to renew this Contract, renewal is contingent upon the availability of funds and the satisfactory performance of the Contractor as determined by the Department.

No quantities are guaranteed and there will be no unit cost adjustment for quantities required over or under the estimated quantities.

This contract will be awarded based on the total amount of \$0 zero dollars and not the contractors bid total. Additional funds will be added to the contract as needed.

Pre-Qualified: Contractor must be pre-qualified.

Awarded Contractor s must:

- Execute contract within 5 days. The Department may award one or more contracts for this project.
- PLEASE READ STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION FY 2023-24 (SECTION 7-13) FOR INSURANCE: LIMITS
- The Contractor shall provide TTC at all times in accordance with Department Standard Plans and may include traffic control officers.

Call Order: 001 Proposal: Z4120-R0

ALT	Item	Description	Unit	Quantity
Section 0005 Signalization				
	0102-108-	WOOD POLE, MAX 50', FURNISH AND INSTALL TEMPORARY POLE, FOR PRE-EVENT CONTRACTS ONLY	EA	10.000
	0102-109-	GUY WIRE FOR WOOD OR CONCRETE POLE, FURNISH AND INSTALL, FOR PRE-EVENT CONTRACTS ONLY	EA	20.000
	0129- 1- 1	NATURAL DISASTER /PRE EVENT CONTRACTS, CREW PRE-POSITIONING: DO NOT BID	ED	1.000
	0630- 2- 11	CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF	100.000
	0630- 2- 14	CONDUIT, FURNISH & INSTALL, ABOVEGROUND	LF	50.000
	0632- 7- 1	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	PI	50.000

Call Order: 001 Proposal: Z4120-R0

ALT	Item	Description	Unit	Quantity
	0632- 7- 2	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	LF	5,000.000
	0634- 4-143	SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, BOX OR DROP BOX	PI	5.000
	0634- 4-152	SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL	PI	10.000
	0634- 4-153	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX	PI	10.000
	0634- 4-154	SPAN WIRE ASSEMBLY, F&I, TWO POINT, OTHER TYPE	PI	10.000
	0634- 4-341	SPAN WIRE ASSEMBLY, INSTALL, SINGLE POINT ATTACH, PERPENDICULAR	PI	5.000
	0634- 4-342	SPAN WIRE ASSEMBLY, INSTALL, SINGLE POINT ATTACH, DIAGONAL	PI	5.000
	0634- 4-351	SPAN WIRE ASSEMBLY, INSTALL, TWO POINT ATTACH, PERPENDICULAR	PI	5.000
	0634- 4-352	SPAN WIRE ASSEMBLY, INSTALL, TWO POINT ATTACH, DIAGONAL	PI	5.000
	0634- 4-353	SPAN WIRE ASSEMBLY, INSTALL, TWO POINT ATTACH, BOX SPANS	PI	5.000
	0634- 4-400	SPAN WIRE ASSEMBLY, ADJUST	PI	50.000
	0634- 4-600	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN	PI	50.000
	0634- 5- 1	FIBERGLASS INSULATOR, FURNISH & INSTALL	LF	50.000
	0635- 2- 11	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA	20.000
	0635- 3- 11	JUNCTION BOX, FURNISH & INSTALL, AERIAL	EA	10.000
	0639- 1-112	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY	AS	5.000
	0639- 1-122	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	AS	5.000
	0639- 2- 1	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	LF	500.000
	0639- 4- 3	EMERGENCY GENERATOR - PORTABLE INSTALL- RETROFIT; FDOT FURNISHED	EA	100.000
	0639- 4- 5	EMERGENCY GENERATOR - PORTABLE, MONITOR & REFUEL	HR	500.000
	0639- 4- 7	EMERGENCY GENERATOR - HARNESS FOR CABINET RETROFIT	EA	100.000
	0641- 2- 12	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	EA	5.000
	0646- 1- 11	ALUMINUM SIGNALS POLE, PEDESTAL	EA	1.000
	0650- 1- 11	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY	AS	10.000
	0650- 1- 12	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 2-4 WAY	AS	10.000
	0650- 1- 14	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	AS	200.000
	0650- 1- 18	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY	AS	100.000
	0650- 1- 24	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 3 SECTION, 1 WAY	AS	100.000
	0650- 1- 25	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE WITH ALUMINUM TOP SECTION, 3 SECTION, 2-4 WAYS	AS	50.000
	0650- 1- 29	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W ALUMIN, 5 SECTION CLUSTER, 1 WAY	AS	50.000
	0650- 1- 50	VEHICULAR TRAFFIC SIGNAL, INSTALL	AS	10.000
	0650- 1- 60	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	AS	200.000
	0650- 1- 70	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION	AS	100.000
	0650- 1- 80	VEHICULAR TRAFFIC SIGNAL, ADJUST/MODIFY EXISTING SIGNAL	AS	100.000

Call Order: 001 Proposal: Z4120-R0

ALT	Item	Description	Unit	Quantity
	0650- 2-102	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER	EA	200.000
	0653- 1- 11	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	AS	5.000
	0653- 1- 12	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	AS	5.000
	0653- 1- 60	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	AS	5.000
	0660- 3- 51	VEHICLE DETECTION SYSTEM- MICROWAVE, ADJUST & MODIFY, CABINET EQUIPMENT	EA	20.000
	0660- 3- 52	VEHICLE DETECTION SYSTEM - MICROWAVE, ADJUST & MODIFY, ABOVE GROUND EQUIPMENT	EA	20.000
	0660- 4- 51	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT	EA	20.000
	0660- 4- 52	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY ABOVE GROUND EQUIPMENT	EA	20.000
	0665- 1- 11	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	EA	5.000
	0670- 4- 1	INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL	AS	10.000
	0670- 5-112	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION	AS	5.000
	0670- 5-600	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	AS	1.000
	0670- 5-700	TRAFFIC CONTROLLER ASSEMBLY, RESTORE- MINOR REPAIRS	AS	50.000
	0671- 2- 40	TRAFFIC CONTROLLER, MODIFY	EA	20.000
	0676- 1-500	TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY	EA	20.000
	0678- 1-104	CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTALL, LOAD SWITCH	EA	50.000
	0678- 1-109	CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTAL, TYPE 3 TIME SWITCH	EA	20.000
	0678- 1-110	CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTAL, TYPE 4 TIME SWITCH	EA	20.000
	0700- 3-201	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	EA	100.000
	0700- 3-204	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF	EA	100.000
	0700- 3-501	SIGN PANEL, RELOCATE, UP TO 12 SF	EA	100.000
	0700- 3-601	SIGN PANEL, REMOVE, UP TO 12 SF	EA	100.000
	0700- 12- 11	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, ONE BEACON	AS	5.000
	0700- 12- 12	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, TWO BEACONS	AS	5.000
	0700- 12- 21	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON	AS	5.000
	0700- 12- 22	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, TWO BEACONS	AS	5.000
	0700- 12- 31	SIGN BEACON, F&I OVERHEAD MOUNT, ONE BEACON	AS	5.000
	0700- 12- 32	SIGN BEACON, F&I OVERHEAD MOUNT, TWO BEACONS	AS	5.000