

MARCH 3, 2023 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
1	E4W40	446099-1-52-01 446099-1-52-02	\$1,203,020	8	9			4			37			7	8						5	4	4							6	8
2	E4W48	432325-1-52-01 432325-1-52-02	\$3,474,604	10	8			3	1		39			6	2						4	2	3					1	18	3	
3	E4W50	446107-1-52-01	\$2,610,595	8	9			4	1		36			19	8			1			3		2						5	4	
4	Z4116	447504-5-52-01	\$0												95															5	
5	Z4117	447504-6-52-01	\$0	1											9								16	74							

*Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

Note: Work Class Percentages are subject to revision throughout the advertisement period.