



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

3400 West Commercial Boulevard  
Fort Lauderdale, FL 33309

JARED W. PERDUE, P.E.  
SECRETARY

February 28, 2023

**RE:** ADDENDUM ONE  
Contract E4W48, FM 432325-1-52-01 & 432325-1-52-02  
RESURFACING

Dear Bidders:

This addendum includes:

- Estimates Quantities sheets,
- Add Pay Items and Quantities,

You must acknowledge **Addendum One** when you submit your bid and go to CPP Online Ordering to **download** the **Amendment EBS** file.

*Maria Velarde*

for Margaret Simpkins  
District 4, District Contract Administrator

Copy: Kris McKirdy, Margaret Simpkins, File.

Bidder ID: 1234  
Contract ID: E4W48  
Letting ID: 04230303  
Letting Date: 03/03/2023 10:30:00 AM  
Call Order: 010  
Amendments: 1

Addendum Notes

02/23/2023: Pay items added..

Proposal Changes

Addenda has changed.

Added Items

0236	0710	11101	PAINTED	PAVT	MARK, STD, WHITE, SOLID, 6".
0237	0710	11125	PAINTED	PAVT	MARK, STD, WHITE, SOLID, 24".
0238	0710	11141	PAINTED	PAVT	MARK, STD, WH, DOT GUIDE, 6".
0239	0710	11160	PAINTED	PAVT	MARK, STD, WHITE, MESSAGE.
0241	0710	11170	PAINTED	PAVT	MARK, STD, WHITE, ARROWS.
0242	0710	11201	PAINTED	PAVT	MARK, STD, YELLOW, SOLID, 6".

DATE: 2/27/2023

TO: Final Plans (CO-FINALPLANS)

FROM: Kris McKirdy, PE, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 3/23

Financial Project ID 432325-1-52-01 (Lead number only)

Proposal/Contract ID E4W48

Federal Funds: No Yes Federal Aid No. n/a

County Indian River State Road No. 5

Mandatory Only: No Yes (\*If Yes, Signatures Not Required.)

\*Concurred by: John Olson Digitally signed by John Olson  
Date: 2023.02.27 17:12:20  
-05'00' Date: \_\_\_\_\_  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is   
is not  required. \*Approved By: Luther E Sterling Digitally signed by Luther E Sterling  
Date: 2023.02.27 13:41:09 -05'00' Date: 02-27-2023  
Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

DS  
SB

\*Approved By: Gerry O'Reilly DocuSigned by:  
135C31FECBB74E3 Date: 02/28/2023 | 10:05 AM EST  
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER n/a (\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE n/a (\_\_\_\_ Pages).

PLANS REVISION NUMBER 1 (2 - EQR Sheets).

CONTRACT TIME REVISED: No Yes(if yes, \_\_\_\_\_ Total Calendar Days)

