

MAY 5, 2023 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E4W54	446185-1-52-01	\$7,293,865	8	7			2	1		37			2	10				1		7	4	17						2	2
2	E4W56	446171-1-52-01	\$22,388,845	11	7			8	14		48						6	3			2									1
3	E4W57	446188-1-52-01 446188-1-52-02	\$6,136,223	10	9			2			45			3	12						4	2	5		1				3	4
4	E4W58	440046-1-52-01	\$2,491,562	8	9			4			25			4	19			1	2		4	2	12						6	4
5	E4W59	439758-1-52-01 439758-1-52-02 439758-1-52-03	\$19,210,946	9	8			6	4		11			4	12		1	1			2	6	10	1		18		2	2	3
6	E4W71	449740-1-52-01	\$952,303	13	9										38								13	7				15		5

*Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

Note: Work Class Percentages are subject to revision throughout the advertisement period.