

AUGUST 2, 2024 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E4W95	447657-1-52-01 447657-1-52-03	\$3,148,716	11	9			3	1		25			3	9						5	1	25						5	3
2	E4X25	447665-1-52-01	\$3,210,429	14	9		6	4			35			7	4		1				7	3	4						4	2
3	E4X51	447658-1-52-01 447658-1-52-02 447658-1-52-03	\$3,646,548	11	9			2			49			2	4						10	1	5						4	3
4	E4X54	444122-1-52-01 444122-1-52-02	\$27,265,185	10	9			4			53						15	2			4	2								1

**Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least*

Note: Work Class Percentages are subject to revision throughout the advertisement period.