

FEBRUARY 2, 2024 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E4W70	446176-1-52-01	\$3,895,993	17	8			8	3		28			1	8			2			4	1	16						1	3
2	E4W88	447654-4-52-01 447654-1-52-02	\$6,367,816	8	9			3			25			2	32			1	5		5	1	1					1	4	3
3	E4X17	446551-1-52-01	\$2,045,863	8	9										16							8	35	11				5	1	7
4	E4X19	436340-3-52-01	\$1,000,000	5	5			3	7		15			14	13		5	1			8	17	2					2	3	
5	E4X28	432645-4-52-01	\$1,000,000	1	3			4	3		7			22	15						12	22	4					4	3	

**Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at*

Note: Work Class Percentages are subject to revision throughout the advertisement period.