

JULY 12, 2024 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E4W89	447674-1-52-01	\$4,124,082	10	9			3	1		40			4	7				1		9	3	7						2	4
2	E4W93	447648-1-52-01 447648-1-52-02	\$3,118,120	12	9			2			43			5	5						4	3	9					1	3	4
3	E4X37	447680-1-52-01 447680-1-52-02	\$3,817,214	9	9			4	2		43			2	8			1			8	1	7						2	4

**Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at*

Note: Work Class Percentages are subject to revision throughout the advertisement period.