

SEPTEMBER 6, 2024 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E4W84	446175-1-52-01 446175-1-52-02 446175-1-52-03	\$7,096,731	11	9			4	1		23			9	9				1		3	2	22						4	2
2	E4X24	449318-1-52-01	\$5,136,144	9	9																1				80					1
3	E4X33	443595-2-52-01	\$3,976,321	5	9			4																80						2
4	E4X39	447681-1-52-01	\$2,850,119	7	9			4			45			2	6						9	1	4						7	6

**Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at*

Note: Work Class Percentages are subject to revision throughout the advertisement period.