

**SEPTEMBER 5 2025 LETTING**

| NO. | PROPOSAL | FPN                                                  | BUDGET      | Maintenance Of Traffic * | Mobilization ** | Major Bridge | Minor Bridge | Grading | Flexible Paving | Portland Cement | Hot Plant-Mixed Bituminous | Intermediate Bridge | Bascule Bridge Rehab. | Drainage | Electrical | Fencing | Guardrail | Grassing/Seeding/Sodding | Landscaping | Bridge Painting | Pavement Markings | Roadway Signing | Traffic Signals | Computerized Traffic Control | RR Minor Bridge | RR Intermediate Bridge | RR Major Bridge over water | ITS | Sidewalk | Other |
|-----|----------|------------------------------------------------------|-------------|--------------------------|-----------------|--------------|--------------|---------|-----------------|-----------------|----------------------------|---------------------|-----------------------|----------|------------|---------|-----------|--------------------------|-------------|-----------------|-------------------|-----------------|-----------------|------------------------------|-----------------|------------------------|----------------------------|-----|----------|-------|
| 1   | E4X90    | 448437-1-52-01<br>448437-1-52-02                     | \$3,270,657 | 9                        | 9               |              |              | 4       | 1               |                 | 41                         |                     |                       | 2        | 5          |         |           |                          |             |                 | 5                 | 1               | 7               |                              |                 |                        |                            |     | 4        | 12    |
| 2   | E4X94    | 448415-1-52-01,<br>448415-1-52-02,<br>448415-1-52-03 | \$4,194,136 | 10                       | 9               |              |              | 8       | 1               |                 | 20                         |                     |                       | 11       | 7          |         |           |                          | 2           |                 | 3                 | 2               | 15              |                              |                 |                        |                            | 2   | 7        | 3     |
| 3   | E4Y06    | 448405-1-52-01<br>448405-1-52-02<br>448405-1-52-03   | \$2,865,731 | 12                       | 9               |              |              | 6       | 3               |                 | 26                         |                     |                       | 5        | 11         |         |           |                          |             |                 | 4                 | 1               | 11              |                              |                 |                        |                            |     | 5        | 7     |

*\*Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

*Note: Work Class Percentages are subject to revision throughout the advertisement period.*