

**APRIL 3, 2026 LETTING**

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E4W06	443867-2-52-01	\$1,677,012	6	9			1																80						4
2	E4Y58	436340-4-52-01	\$1,500,000	4	4			5	10		17			20	12		4				6	9	2						2	5
3	Z4152-R0	447504-8-52-01	\$0												96															4
4	Z4153-R0	436431-7-F2-01	\$0	1											11							15	73							
5	Z4154-R0	447504-9-52-01	\$0												96															4
6	Z4155-R0	458099-1-52-01	\$0												96															4
7	Z4156-R0	436431-8-F2-01	\$0	1											11							15	73							
8	Z4157-R0	436431-9-F2-01	\$0	1											11							15	73							

*\*Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

*Note: Work Class Percentages are subject to revision throughout the advertisement period.*