

JULY 10 2026 LETTING

| NO. | PROPOSAL | FPN | BUDGET | Maintenance Of Traffic * | Mobilization ** | Major Bridge | Minor Bridge | Grading | Flexible Paving | Portland Cement | Hot Plant-Mixed Bituminous | Intermediate Bridge | Bascule Bridge Rehab. | Drainage | Electrical | Fencing | Guardrail | Grassing/Seeding/Sodding | Landscaping | Bridge Painting | Pavement Markings | Roadway Signing | Traffic Signals | Computerized Traffic Control | RR Minor Bridge | RR Intermediate Bridge | RR Major Bridge over water | ITS | Sidewalk | Other | |
|-----|----------|----------------|--------------|--|-----------------|--------------|--------------|---------|-----------------|-----------------|----------------------------|---------------------|-----------------------|----------|------------|---------|-----------|--------------------------|-------------|-----------------|-------------------|-----------------|-----------------|------------------------------|-----------------|------------------------|----------------------------|-----|----------|-------|-----|
| 1 | E4Y08 | 429487-2-52-01 | \$78,559,968 | | | | | | | | | | | | | | | | | | | | | | | | | | | | 100 |
| | | | | 100 % OF OTHER = RAILROAD CONSTRUCTION | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| 2 | E4Y47 | 453510-1-52-01 | \$2,841,653 | 7 | 9 | | 44 | 4 | | 13 | | | | 21 | | | | | | | | | | | | | | | | 2 | |

**Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.