

**MARCH 6, 2026 LETTING**

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E4X96	455365-1-72-01	\$5,600,000	10	9			1			70										6	1								3
2	E4Y25	451493-1-52-01	\$1,421,583	10	9			2			3			1	20						1	1	41	3				3	2	4

*\*Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

*Note: Work Class Percentages are subject to revision throughout the advertisement period.*