



Florida Department of Transportation

RON DESANTIS
GOVERNOR

3400 West Commercial Boulevard
Fort Lauderdale, FL 33309

JARED W. PERDUE, P.E.
SECRETARY

April 28, 2026

RE: ADDENDUM ONE
Contract E4Y22, FM 450587-2-52-01
BRIDGE REHABILITATION

Dear Bidders:

This addendum includes Plans revision, and reissued CADD file.

You must acknowledge **Addendum One** when you submit your bid and go to CPP Online Ordering to **download** the **Amendment EBS** file.

[Maria Velarde](#)
for Margaret Simpkins
District 4, District Contract Administrator

Copy: Lance K Jones, Jr, Margaret Simpkins, File.

REVISION MEMO

DATE: 4/20/2026

TO: Final Plans

FROM: Lance K Jones Jr, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number 01** - Letting (mo./yr.) May 8, 2026

Financial Project ID 450587-2-52-01

Proposal/Contract ID E4Y22

Federal Funds: No Yes Federal Aid No. na

County Martin State Road No. NW Dixie Hwy

DS
JK

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: John Olson Date: 04/22/2026 | 11:38 AM EDT
D38BA4C842E840E
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: Christine Pasiska Date: 04/23/2026 | 7:52 AM EDT
A10E173D41864B8
Signature of District Specifications Engineer

If Projects of Division Interest,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: Steven Braun Date: 04/24/2026 | 6:10 PM EDT
60FB79A6F1EF4EE
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A (____ Pages).

REISSUED SPECIFICATIONS PACKAGE N/A (____ Pages).

PLANS REVISION NUMBER 1 (6 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)
