

**Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities**

Letting: 05181204 Call Order: 002 Proposal: E5U84 District:05

Counties: ORANGE

Road Name: Concrete Curb and Gutter Replacement.

Limits: Midpoint

Project(s): 42795617226(*) Federal Aid No: N/A

Total Roadway Length:	0.000 Miles	Contract Days:	180
Total Bridge Length:	0.000 Miles	Letting Date:	12/04/18
Total Proposal Length:	0.000 Miles	Contract Execution Days:	10
		Special Start Date:	N/A
		Aquis/Flexible Start Time:	14

Proposal Budget Estimate: \$1,236,175.00

Please read the full advertisement

Description:

FDOT District 5
 Proposal ID No.: E5U84
 Financial Project No.: 427956-1-72-26
 Fiscal Year: 2019
 County: Orange
 Contract Calendar Days: 180
 Lead Time: 14 Days

This is a Maintenance Pay Item Contract.

Intent:

Work under this Contract consists of removing and replacing concrete curb and curb & gutter on various State Roads in Orange County.

Call Order: 002 Proposal: E5U84

ALT	Item	Description	Unit	Quantity
Section 0001 CONCRETE REPAIR (CY)				
	0102- 1-	MAINTENANCE OF TRAFFIC	LS	1.000
	0110- 4- 10	REMOVAL OF EXISTING CONCRETE	SY	3,955.830
	0520- 1- 10	CONCRETE CURB & GUTTER, TYPE F	LF	1,958.000
	0520- 2- 2	CONCRETE CURB, TYPE B	LF	5,082.000
	0520- 2- 4	CONCRETE CURB, TYPE D	LF	16,611.000
	0520- 3-	VALLEY GUTTER- CONCRETE	LF	84.000
	0660- 2-102	LOOP ASSEMBLY, F&I, TYPE B	AS	3.000
	0660- 2-106	LOOP ASSEMBLY, F&I, TYPE F	AS	10.000
	0695- 1- 1	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL	EA	8.000
	0695- 6- 12	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	EA	8.000
	0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID	LS	1.000