

RICK SCOTT GOVERNOR

719 S. Woodland Boulevard DeLand, Florida 32720-6834

MIKE DEW SECRETARY

August 30, 2018 ADDENDUM NO. 1

To: PROSPECTIVE BIDDERS

FINANCIAL PROJECT NUMBER: 427833-1-72-05

CONTRACT NUMBER: E5U70

COUNTY: Volusia

DESCRIPTION: Pavement Markings

LETTING DATE CHANGE

The letting date for this proposal has been moved to October 2, 2018.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering website at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/ to download Amendment File E5U70.001x for this Bid Document from your Order History.

If your bid was submitted to Bid Express before this addendum was issued, please resubmit the bid after applying the new Amendment file.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Project Bids by opening the Acceptance of Bidding Acknowledgements folder confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Jeanne Feeney

District Contracts Administrator

District 5