



*Florida Department of Transportation*

RICK SCOTT  
GOVERNOR

719 S. Woodland Boulevard  
DeLand, Florida 32720-6834

MIKE DEW  
SECRETARY

September 21, 2018  
**ADDENDUM NO. 2**

To: PROSPECTIVE BIDDERS

FINANCIAL PROJECT NUMBER: 239714-1-52-01

CONTRACT NUMBER: E5Z33

COUNTY: Osceola

DESCRIPTION: Add Lanes & Reconstruct

---

**PAY ITEM REVISION**

Pay items of the subject project have been revised as per the Summary of Quantities shown below.

**PLANS REVISION**

Plan sheets of the subject project have been revised as per Plans Revision Number 2 shown below and can be downloaded from our online ordering website. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

Please go to the online ordering website at <https://fdotwpl.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the documents titled E5Z33Addendum2.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering website at <https://fdotwpl.dot.state.fl.us/contractproposalprocessingonlineordering/> to download Amendment File E5Z33.002x for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Project Bids by opening the Acceptance of Bidding Acknowledgements folder confirming your

acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,



Michelle Sloan  
Procurement Services Manager  
District 5

DATE: 9/20/2018

2 of 2

Financial Project ID 239714-1-52-01 (Lead number only)

Proposal/Contract ID E5Z33

PLANS REVISION NUMBER 02

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
1	9/20/18	Updated Key Sheet
2B	9/20/18	Added new signature sheet 2B for Revision 2
4, 5	9/20/18	Updated TR*NSPort/Proposal Summary, Deleted Pay Item 430-982-629, Added Pay Item 430-984-138, updated quantities
6, 7	9/20/18	Updated TR*NSPort/Proposal Summary
34	9/20/18	Revised S-131 to Type P-8 <10' Manhole, Revised Quantities
38	9/20/18	Revised S-131A to Type P-8 <10' Manhole, Revised OS-2 MES to 24" Round, Revised Quantities
41	9/20/18	Revised Avatar contact information note
48-52	9/20/18	Revised Trench Drain from Type II to Type I, deleted Type F C&G for driveways with trench drain
53	9/20/18	Revised SD-19A Pipe Size to 18", Revised Trench Drain from Type II to Type I, deleted Type F C&G for driveway with trench drain
55-58	9/20/18	Revised Trench Drain from Type II to Type I, deleted Type F C&G for driveways with trench drain
323-332	9/20/18	Revised TOHO Water Authority Utility Adjustments labels
SQ-1	9/20/18	Deleted Pay Item Note for 285-710, Added Pay Item Note for 285-709
SQ-13	9/20/18	Revised quantity for 285-709
SQ-14	9/20/18	Deleted Pay item label for 285-710, Added label for 285-709 for Type B-12.5, Added Type B-12.5 to Design Notes
SQ-21	9/20/18	Revised SD-36 MES to 36" Round, Revised Quantities
SQ-27	9/20/18	Revised Type F C&G quantity
SQ-28	9/20/18	Deleted Type F C&G quantities for driveways with trench drain

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____

**Summary of Quantities**

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add. / Del. / Rev.</b>	<b>Old Quantity</b>	<b>New Quantity</b>
285-709	4, SQ-13, SQ-14	Revised	56805	75716
285-710	4, SQ-14	Deleted	18911	0
400-1-2	4, 38	Revised	112	14.6
425-2-61	4, 34, 38	Revised	4	6
425-2-91	4, 34, 38	Revised	3	1
430-982-129	5, 38	Revised	2	3
430-982-629	5, 38	Delete	1	0
430-984-133	5, SQ-21	Revised	37	33
430-984-138	5, SQ-21	Added	0	4
520-1-10	5, SQ-27, SQ-28	Revised	2064	1594