



Florida Department of Transportation

RON DESANTIS
GOVERNOR

719 S. Woodland Boulevard
DeLand, Florida 32720-6834

KEVIN J. THIBAUT, P.E.
SECRETARY

April 30, 2019
ADDENDUM NO. 2

To: PROSPECTIVE BIDDERS

FINANCIAL PROJECT NUMBER: 431798-3-52-01, etc.

CONTRACT NUMBER: E5Z71

COUNTY: Marion

DESCRIPTION: Grading

PAY ITEM REVISION

Pay items of the subject project have been revised as per the Summary of Quantities shown below.

PLANS REVISION

Plan sheets of the subject project have been revised as per Plans Revision Number 2 shown below and can be downloaded from our online ordering website. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

Please go to the online ordering website at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the documents titled E5Z71Addendum2.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering website at: <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the E5Z71.002x for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Jeanne Feeney
District Contracts Administrator
District 5

DATE: April 25, 20193 of 4Financial Project ID 431798-3-52-01 (Lead number only)Proposal/Contract ID E5Z71PLANS REVISION NUMBER 2

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>4/25/19</u>	<u>Added Sheet Number 2B to index</u>
<u>2B</u>	<u>4/25/19</u>	<u>New Signature Sheet</u>
<u>3</u>	<u>4/25/19</u>	<u>Trns*port Updated</u>
<u>4</u>	<u>4/25/19</u>	<u>Added PI 0110-4-10 and Trns*port Updated</u>
<u>5</u>	<u>4/25/19</u>	<u>Revised Quantity and Trns*port Updated</u>
<u>5A</u>	<u>4/25/19</u>	<u>Deleted PI 0536-1-1, Added PI 0536-1-0 & 0536-8-12, and Trns*port Updated</u>
<u>5B</u>	<u>4/25/19</u>	<u>Trns*port Updated</u>
<u>5C</u>	<u>4/25/19</u>	<u>Revised Quantities and Trns*port Updated</u>
<u>5D</u>	<u>4/25/19</u>	<u>Trns*port Updated</u>
<u>5E</u>	<u>4/25/19</u>	<u>Trns*port Updated</u>
<u>18</u>	<u>4/25/19</u>	<u>Revised S-240A Quantity</u>
<u>24</u>	<u>4/25/19</u>	<u>Revised Begin / End Guardrail and Guardrail TL</u>
<u>26</u>	<u>4/25/19</u>	<u>Revised Begin / End Guardrail and Guardrail TL</u>
<u>27</u>	<u>4/25/19</u>	<u>Added Label S-240A</u>
<u>70</u>	<u>4/25/19</u>	<u>Added Pond Boring PB-619</u>
<u>98</u>	<u>4/25/19</u>	<u>Deleted Pond Boring PB-613</u>
<u>100</u>	<u>4/25/19</u>	<u>Added Pond Boring PB-613A & PB-614</u>
<u>102</u>	<u>4/25/19</u>	<u>Added Pond Boring PB-615 & PB-616</u>
<u>103</u>	<u>4/25/19</u>	<u>Added Pond Boring PB-620</u>
<u>104</u>	<u>4/25/19</u>	<u>Added Pond Boring PB-617, PB-618, & PB-619</u>
<u>106</u>	<u>4/25/19</u>	<u>Added Pond Boring PB-621 to PB-627</u>
<u>108</u>	<u>4/25/19</u>	<u>Added Pond Boring PB-628 to PB-633</u>
<u>109</u>	<u>4/25/19</u>	<u>Added Pond Boring PB-637</u>
<u>110</u>	<u>4/25/19</u>	<u>Added Pond Boring PB-634 to PB-636</u>

