



Florida Department of Transportation

RON DESANTIS
GOVERNOR

719 South Woodland Boulevard
DeLand, FL 32720

JARED W. PERDUE, P.E.
SECRETARY

April 22, 2022

ADDENDUM NO. 2

To: PROSPECTIVE BIDDERS AND PLAN HOLDERS

FINANCIAL PROJECT NUMBER: 450419-1-72-01

CONTRACT NUMBER: E5X89

COUNTY: Orange, Lake & Seminole

DESCRIPTION: Asset Maintenance-Wekiva Parkway (SR 429/ SR46)

SCOPE OF SERVICES

Pages 3, 4, 11, 43 and 44 of the Scope of Services have been revised. Please go to the Online Ordering Website at: <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the document titled "E5X89Addendum2". Please substitute these sheets for the like-numbered sheets in the Scope of Services you now have.

- Page 3 – Construction Completed Segments table revised
- Page 4 – Segments Under Construction table revised
- Page 11 – The listed "Special Events" have been revised
- Page 43 – Tree Trimming Performance Criteria revised
- Page 44 – Section 4.5, Reflective Pavement Marker, 1st paragraph revised

BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES

- Under Description: "Counties: Orange, Lake, Seminole" was added.
- Pay Item E999-10-12, quantity was revised from 244 to 250.

NOTIFICATION

All PROPOSAL HOLDERS must acknowledge receipt of this Addendum on the Proposal of Form (#375-020-56) in the space provided. Failure to acknowledge receipt of this Addendum may cause your bid to be deemed non-responsive.

Sincerely,

DocuSigned by:

Michelle Sloan

BBF10369F488432...

Michelle Sloan

Procurement Services Manager

District 5