

			Vendor Ranking		Page 1 of 1
Letting:	05190806	August 06, 2019 02:00 PM	Call Order: 004	Contract:	E5V27
District:	District 5		Counties: LAKE	Fed Aid No	: N/A
Contract Time:	200 CALENI	DAR DAYS		Project(s):	23831937201 (*)
Contract Desc:	Leesburg-La	ake Harris Regional Pond			

Ran	k Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	HARTMAN CIVIL CONSTRUCTION COMPANY, INC.	Responsive	Winning bid	\$2,873,000.00	100.00%
2	C.W. ROBERTS CONTRACTING, INC.	Responsive	Non-Winning Bid	\$3,124,998.00	108.77%
3	CARR & COLLIER INC	Responsive	Non-Winning Bid	\$3,738,276.00	130.12%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

	5
FD	
	- y

Tabulation of BidsPage							Page 1 of 2		
Letting:	0	5190806	August 06, 201	9 Call Ord	er: 004		Contract:	E5V27	
District:	C	District 5	-	Counties	: LAKE	E	Fed Aid No	b: N/A	
Contract	Time: 2	00 CALEND	AR DAYS				Project(s):	2383193720 ²	l (*)
Contract Descr: Leesburg-Lake Harris Regional Pond FDOT District 5 Proposal ID No.: E5V27 Financial Project No: 238319-3-72-01 Fiscal Year: 2020 County: Lake Calendar Days: 200 Lead Time: 14 Days									
This is a M	laintenanc	e Lump Sum p	oroject.						
Intent: Construct a new regional pond to replace three outfall ditches to Lake Harris; the work includes clearing & grubbing, excavation, and installation of drainage structures. The site is located off of SR 44 & US 27 in Leesburg.									
Experience: For this Contract the Contractor is required to have at least three (3) years of experience in the performance of drainage repair, or the Project Superintendent must have at least three (3) years of like experience as a Superintendent. A Contractor that presently has a certificate of prequalification with the Department in "Drainage" will suffice to meet the above requirements.									
	/ Item ID	Alterna	Quality	(1) HARTMAN CI CONSTRUCTION CO		(2) C.W. ROI		(3) CARR & (COLLIER INC
	scription tes item is b	id as Lump Sun	Units	INC.	Amount		Ext Amount	Unit Price	Ext Amount
SECTION: 0001 STORM WATER MANAGEMENT (AC)									
	999 2 I CONTRA	CT, ALTERNA	(1.000) ATIVE LS	2,873,000.00000 2,	373,000.00	3,124,998.00000	3,124,998.00	3,738,276.00000	3,738,276.00
	0001 STC	RM WATER	Section Totals:	\$2,8	73,000.00		\$3,124,998.00		\$3,738,276.00

0001 STORM WATER Section Totals: MANAGEMENT (AC)

Contract Grand Totals: \$2,873,000.00 \$3,124,998.00 3,738,276.00



Tabulation of Bids

Page 2 of 2

Letting:	05190806	August 06, 2019	Call Order: 004	Contract:	E5V27			
NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute								

a waiver of proceedings under chapter 120, Florida Statutes.