

			Vendor R	anking				Page 1 of 1
Letting:	05200407	April 07, 2020 2:00 PM	Call Order:	006		Contract:	E5V07	
District:	District 5		Counties:	LAKE		Fed Aid No	: N/A	
Contract Time:	84 CALEND	OAR DAYS				Project(s):	4439991720	)1 (*)
Contract Desc:	SHOULDEF	R REWORK AND DITCH REI	PAIRS					
Rank		Vendor	Bid	Туре	Bid Status	•	Total Bid	Percent Of Low Bid

					LOW BID
1	MIDWESTERN CONSTRUCTION, INC	Responsive	Winning bid	\$738,708.00	100.00%
2	VALENCIA CONSTRUCTION GROUP	Responsive	Non-Winning Bid	\$839,000.00	113.58%
3	FAITH CONSTRUCTION GROUP, INC.	Responsive	Non-Winning Bid	\$855,000.00	115.74%
4	MERRELL'S GRADE-ALL, INC.	Responsive	Non-Winning Bid	\$896,784.00	121.40%
5	ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC	Responsive	Non-Winning Bid	\$926,808.19	125.46%
6	WEST TO WEST CONSTRUCTION, LLC	Responsive	Non-Winning Bid	\$1,498,610.00	202.87%
7	WRANGLER CONSTRUCTION INC.	Responsive	Non-Winning Bid	\$1,726,787.00	233.76%
	AIRBOAT ADDICTS, INC.	Non Responsive	Irregular bid		

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.



## 04/17/2020

	Tabulation of Bids						Page 1 of 5
Letting:	05200407	April 07, 2020	Call Order:	006	Contract:	E5V07	
District:	District 5		Counties:	LAKE	Fed Aid No	: N/A	
Contract Time:	84 CALENDA	R DAYS			Project(s):	44399917201 (*)	
FDOT District 5 Proposal ID No.: E Financial Project N Fiscal Year: 2020 Counties: Lake Calendar Days: 84 Lead Time: 14 Day	5V07 lo. : 443999-1-7 /s		REPAIRS				
The work under thi culverts, mitered e	s contract inclue nd sections repa	les reworking unpaved sho air, and restoring non-pave	d existing driveways	with recycled asph	alt pavement (RAP).		

Small business size standards can be found at https://www.fdot.gov/equalopportunity/bdi.shtm.

For more information about bidding on BDI projects, please see the training guide located at http://www.cmdp-bgp.com/bdi-projects.html.

Prequalification per Rule 14-22 is not required.

Bidders must complete and submit the Small Business Affidavit (Form No. 275-000-01) for approval prior to receipt of bid documents. The form may be accessed at: https://www.fdot.gov/equalopportunity/bdi.shtm.

It is only necessary to submit the Small Business Affidavit (SBA) form once per year.

Send a completed and notarized affidavit as an attachment to: fdot.bdi@dot.state.fl.us.

All Sublet work must be contracted to a small business or businesses as defined by the Department. The subcontractor must also submit a notarized Small Business Affidavit Form provided by the Department prior to the start of work.

Bidders must submit the BDI Reference Sheet (Form No. 275-000-02) with the bid.

Upload the completed BDI Reference Sheet (Form No. 275-000-02) as a zip file using the "File Attachment Upload" folder in the Expedite application.

BDI Reference Sheet may be found at: https://www.fdot.gov/equalopportunity/bdi.shtm.

Proposal Guaranty of \$500 is required for bids over \$150,000 and may be in the form of a Cashiers Check, the BDI Bid or Proposal Bond (Form No. 375-020-16), or the standard Bid or Proposal Bond form, Form No. 375-020-09).



## Tabulation of Bids

Page 2 of 5

Letting:	05200407 Ap	ril 07, 2020	Cal	II Order: 006		Contract:	E5V07	
Line No / Ite Item Descrip		Quantity Units	(1) MIDW CONSTRUC		(2) VAL CONSTRUCT		· · /	DNSTRUCTION JP, INC.
() indicates ite	em is bid as Lump Sum		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECT	ION: 0001 RI	EWORK NON	IPAVE SHOULDE	R (AC)				
0005 0999 2	2	(1.000)	738,708.00000	738,708.00	839,000.00000	839,000.00	855,000.00000	855,000.00
LUMP SUM COI BIDDING	NTRACT, ALTERNATIV	E LS						
	WORK NONPAVE Sect SHOULDER (AC)	ion Totals:	I	\$738,708.00		\$839,000.00		\$855,000.00

Contract Grand Totals:	\$738,708.00	\$839,000.00	855,000.00
------------------------	--------------	--------------	------------



## Tabulation of Bids

Page 3 of 5

Letting:	05200407	April 07, 2020	Ca	II Order: 006		Contract:	E5V07	
Line No / Ite Item Descri		Quantity Units	(4) MERRELL'S IN	· · ·	(5) ROGAR MA CONSULTING		· · ·	TO WEST CTION, LLC
	em is bid as Lump Sum	• Into	Unit Price	Ext Amount	LL Unit Price	C Ext Amount	Unit Price	Ext Amount
SECT	TION: 0001	REWORK NON	PAVE SHOULDE	R (AC)				
0005 0999	2	(1.000)	896,784.00000	896,784.00	926,808.19000	926,808.19	1,498,610.00000	1,498,610.00
LUMP SUM CO BIDDING	ONTRACT, ALTERNAT	IVE LS						
0001 RE	WORK NONPAVE Se SHOULDER (AC)	ection Totals:		\$896,784.00		\$926,808.19		\$1,498,610.00

Contract Grand Totals:	\$896,784.00	\$926,808.19	1,498,610.00
------------------------	--------------	--------------	--------------



## Tabulation of Bids

Page 4 of 5

Letting:	05200407 A	pril 07, 2020	Ca	II Order: 006		Contract:	E5V07	
Line No / Item I Item Descriptio		Quantity Units	(7) WRA CONSTRUC					
() indicates item i	s bid as Lump Sum		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTIO	N: 0001 F		PAVE SHOULDE	R (AC)				
0005 0999 2		(1.000)	1,726,787.00000	1,726,787.00				
LUMP SUM CONTI BIDDING	RACT, ALTERNATI\	VE LS						
	RK NONPAVE Sec	ction Totals:	I	\$1,726,787.00		I		

Contract Grand Totals:	\$1,726,787.00		
------------------------	----------------	--	--

5
FDOT
1 DOILY

Letting:

Page 5 of 5

		Tabulation of Bids	
05200407	April 07, 2020	Call Order: 006	Contract: E5V07

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.