



Vendor Ranking

**Letting:** 05210406 April 06, 2021 2:00 PM **Call Order:** 002 **Contract:** E5V66  
**District:** District 5 **Counties:** LAKE **Fed Aid No:** N/A  
**Contract Time:** 140 CALENDAR DAYS **Project(s):** 44399917202 (\*)  
**Contract Desc:** SHOULDER AND DITCH REPAIR

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	AIT SITE DEVELOPMENT, LLC	Responsive	Winning bid	\$902,198.00	100.00%
2	FAITH CONSTRUCTION GROUP, INC.	Responsive	Non-Winning Bid	\$972,000.00	107.74%
3	COLLINS LAND SERVICES, INC.	Responsive	Non-Winning Bid	\$1,048,733.00	116.24%
4	MERRELL'S GRADE-ALL, INC.	Responsive	Non-Winning Bid	\$1,198,000.00	132.79%
5	ESTEP CONSTRUCTION, INC.	Responsive	Non-Winning Bid	\$1,333,333.00	147.79%

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*



Tabulation of Bids

---

<b>Letting:</b>	05210406	April 06, 2021	<b>Call Order:</b>	002	<b>Contract:</b>	E5V66
<b>District:</b>	District 5		<b>Counties:</b>	LAKE	<b>Fed Aid No:</b>	N/A
<b>Contract Time:</b>	140 CALENDAR DAYS		<b>Project(s):</b>	44399917202 (*)		
<b>Contract Descr:</b>	SHOULDER AND DITCH REPAIR					

FDOT District 5  
Proposal ID No.: E5V66  
Financial Project No.: 443999-1-72-02  
Fiscal Year: 2021  
County: Lake  
Calendar Days: 140 Days  
Lead Time: 14

This is a Lump Sum Maintenance Contract.

**Intent:**

The work under this contract consist of reworking unpaved shoulders & utility strips; cleaning and reworking ditches; installing sod, desilting side drains, and installing Fabri-form.

BUSINESS DEVELOPMENT INITIATIVE -- Bidders must be a "Small Business" as defined by FDOT. Small business size standards can be found at <https://www.fdot.gov/equalopportunity/bdi.shtm>.

For more information about bidding on BDI projects, please see the training guide located at <http://www.cmdp-bgp.com/bdi-projects.html>

Prequalification per Rule 14-22 is not required.

Bidders must complete and submit the Small Business Affidavit (Form No. 275-000-01) for approval prior to receipt of bid documents. The form may be accessed at: <https://www.fdot.gov/equalopportunity/bdi.shtm>

It is only necessary to submit the Small Business Affidavit (SBA) form once per year.

Send a completed and notarized affidavit as an attachment to: [fdot.bdi@dot.state.fl.us](mailto:fdot.bdi@dot.state.fl.us).

All Sublet work must be contracted to a small business or businesses as defined by the Department. The subcontractor must also submit a notarized Small Business Affidavit Form provided by the Department prior to the start of work.

Bidders must submit the BDI Reference Sheet (Form No. 275-000-02) with the bid unless bidder is prequalified in the projects major work type, per Rule 14-22, Florida Administrative Code.

Upload the completed BDI Reference Sheet (Form No. 275-000-02) as a zip file using the "File Attachment Upload" folder in the Expedite application.

BDI Reference Sheet may be found at: <https://www.fdot.gov/equalopportunity/bdi.shtm>



Tabulation of Bids

**Letting:** 05210406 April 06, 2021 **Call Order:** 002 **Contract:** E5V66

Proposal Guaranty of \$500 is required for bids over \$150,000 and may be in the form of a Cashiers Check, the BDI Bid or Proposal Bond (Form No. 375-020-16), or the standard Bid or Proposal Bond form, Form No. 375-020-09).

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) AIT SITE DEVELOPMENT, LLC		(2) FAITH CONSTRUCTION GROUP, INC.		(3) COLLINS LAND SERVICES, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 (REWORK NONPAVE SHOULDER (AC</b>								
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING		(1.000) LS	902,198.00000	902,198.00	972,000.00000	972,000.00	1,048,733.00000	1,048,733.00
<b>0001 REWORK NONPAVE SHOULDER (AC Section Totals:</b>				<b>\$902,198.00</b>		<b>\$972,000.00</b>		<b>\$1,048,733.00</b>
<b>Contract Grand Totals:</b>				<b>\$902,198.00</b>		<b>\$972,000.00</b>		<b>1,048,733.00</b>



Tabulation of Bids

Letting: 05210406 April 06, 2021

Call Order: 002

Contract: E5V66

Line No / Item ID Item Description <i>( ) indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(4) MERRELL'S GRADE-ALL, INC.		(5) ESTEP CONSTRUCTION, INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 (REWORK NONPAVE SHOULDER (AC</b>								
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING		(1.000) LS	1,198,000.00000	1,198,000.00	1,333,333.00000	1,333,333.00		
<b>0001 REWORK NONPAVE Section Totals: SHOULDER (AC)</b>				<b>\$1,198,000.00</b>		<b>\$1,333,333.00</b>		
<b>Contract Grand Totals:</b>				<b>\$1,198,000.00</b>		<b>\$1,333,333.00</b>		



Tabulation of Bids

---

**Letting:** 05210406 April 06, 2021 **Call Order:** 002 **Contract:** E5V66

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*