



Vendor Ranking

Letting: 05211102 November 02, 2021 02:00 PM
Call Order: 002
Contract: E57A1
District: District 5
Counties: VOLUSIA
Fed Aid No: N/A
Contract Time: 350 AVAILABLE DAYS
Project(s): 44343315201 (*)
Contract Desc: SR 600

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	MASCI GENERAL CONTRACTORS, INC	Responsive	Winning bid	\$5,312,936.32	100.00%
2	P & S PAVING, INC.	Responsive	Non-Winning Bid	\$6,571,271.59	123.68%
3	PREFERRED MATERIALS INC.	Responsive	Non-Winning Bid	\$9,191,965.84	173.01%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.



Tabulation of Bids

Letting: 05211102 November 02, 2021 **Call Order:** 002 **Contract:** E57A1
District: District 5 **Counties:** VOLUSIA **Fed Aid No:** N/A
Contract Time: 350 AVAILABLE DAYS **Project(s):** 44343315201 (*)
Contract Descr: SR 600
 SR 600 FROM N ALABAMA AVE TO EAST OF CR4101 / N KEPLER RD ASPHALT - RESURFACING

The Improvements under this Contract consist of resurfacing the asphalt pavement mainline for eastbound only from North Alabama Avenue to East of CR 4101/N. Kepler Rd. in Volusia County, cross-slope and superelevation correction along eastbound only, widening existing turn lanes, and constructing inside shoulders. Pedestrian construction included with this contract includes sidewalk improvements with associated drainage adjustments along eastbound SR 600 from North Alabama Ave. to Garfield Ave., constructing curb ramp improvements at the Jacobs Rd. and North Kepler Rd. intersections, and constructing construction new bus pads. This contract also includes constructing, signalization, ITS improvements at the intersections of North Amelia Ave., North Garfield Ave., Jacobs Rd., and North Kepler Rd.

PREQUALIFICATION REQUIRED

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) P & S PAVING, INC.		(3) PREFERRED MATERIALS INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0005 0101 1 MOBILIZATION 44343315201		(1.000) LS	469,257.00000	469,257.00	550,000.00000	550,000.00	950,000.00000	950,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 44343315201		(350.000) DA (LS)	246,001.00000	246,001.00	333,000.00000	333,000.00	700,000.00000	700,000.00
0015 0102 2200 SPECIAL DETOUR- TEMPORARY PAVEMENT 44343315201		(1662.000) SY (LS)	87,000.00000	87,000.00	55,000.00000	55,000.00	31,000.00000	31,000.00
0020 0102 4 1 PEDESTRIAN OR BICYCLE SPECIAL DETOUR 44343315201		(117.000) SY (LS)	7,550.00000	7,550.00	25,000.00000	25,000.00	23,000.00000	23,000.00
0025 0102 14 TRAFFIC CONTROL OFFICER		188.000 HR	85.00000	15,980.00	81.64000	15,348.32	85.00000	15,980.00



Tabulation of Bids

Letting: 05211102 November 02, 2021 Call Order: 002 Contract: E57A1

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) P & S PAVING, INC.		(3) PREFERRED MATERIALS INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0030 0102 60 WORK ZONE SIGN		34,508.000 ED	0.20000	6,901.60	0.25000	8,627.00	0.19000	6,556.52
0035 0102 61 BUSINESS SIGN		6.000 EA	21.00000	126.00	60.00000	360.00	20.00000	120.00
0040 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE		2,452.000 LF	25.00000	61,300.00	25.75000	63,139.00	24.00000	58,848.00
0045 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED		2,517.000 LF	25.50000	64,183.50	26.00000	65,442.00	24.25000	61,037.25
0050 0102 71 23 TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE		908.000 LF	10.00000	9,080.00	10.00000	9,080.00	9.00000	8,172.00
0055 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD		142,931.000 ED	0.10000	14,293.10	0.15000	21,439.65	0.09000	12,863.79
0060 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)		169,106.000 FD	0.05000	8,455.30	0.05000	8,455.30	0.04000	6,764.24
0065 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL		1,114.000 ED	5.50000	6,127.00	4.00000	4,456.00	5.00000	5,570.00



Tabulation of Bids

Letting: 05211102 November 02, 2021 Call Order: 002 Contract: E57A1

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) P & S PAVING, INC.		(3) PREFERRED MATERIALS INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0070 0102 78 1 TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D		2,749.000 EA	3.75000	10,308.75	3.75000	10,308.75	3.00000	8,247.00
0075 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION		5.000 LO	750.00000	3,750.00	3,300.00000	16,500.00	2,725.00000	13,625.00
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY		1,050.000 ED	9.30000	9,765.00	10.00000	10,500.00	8.99000	9,439.50
0085 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION		1,400.000 ED	12.58000	17,612.00	12.00000	16,800.00	9.75000	13,650.00
0090 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION		1,400.000 ED	14.27000	19,978.00	15.00000	21,000.00	1.00000	1,400.00
0095 0102150 1 PORTABLE REGULATORY, SIGN		1,400.000 ED	4.40000	6,160.00	5.00000	7,000.00	4.00000	5,600.00
0100 0102150 2 RADAR SPEED DISPLAY UNIT		1,400.000 ED	4.40000	6,160.00	5.00000	7,000.00	4.00000	5,600.00
0105 0102913 21 REMOVABLE TAPE, WHITE, SOLID 6"		2.021 GM	7,969.00000	16,105.35	9,500.00000	19,199.50	7,551.26000	15,261.10



Tabulation of Bids

Letting: 05211102 November 02, 2021 Call Order: 002 Contract: E57A1

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) P & S PAVING, INC.		(3) PREFERRED MATERIALS INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0110 0102913 31 REMOVABLE TAPE, YELLOW, SOLID, 6"		0.781 GM	7,969.00000	6,223.79	9,500.00000	7,419.50	7,545.33000	5,892.90
0115 0104 10 3 SEDIMENT BARRIER		3,969.000 LF	1.20000	4,762.80	1.75000	6,945.75	2.00000	7,938.00
0120 0104 18 INLET PROTECTION SYSTEM		29.000 EA	110.00000	3,190.00	170.00000	4,930.00	134.00000	3,886.00
0125 0107 1 LITTER REMOVAL		513.000 AC	29.95000	15,364.35	35.00000	17,955.00	17.00000	8,721.00
0130 0107 2 MOWING		396.830 AC	59.57000	23,639.16	60.00000	23,809.80	29.00000	11,508.07
0135 0110 1 1 CLEARING & GRUBBING 44343315201		(6.330) AC (LS)	47,475.00000	47,475.00	256,000.00000	256,000.00	250,624.98000	250,624.98
0140 0110 4 10 REMOVAL OF EXISTING CONCRETE		924.000 SY	15.57000	14,386.68	30.00000	27,720.00	53.58000	49,507.92
0145 0120 1 REGULAR EXCAVATION		3,008.200 CY	8.35000	25,118.47	18.00000	54,147.60	38.96000	117,199.47
0150 0120 6 EMBANKMENT		2,199.100 CY	14.69000	32,304.78	22.00000	48,380.20	50.45000	110,944.60



Tabulation of Bids

Letting: 05211102 November 02, 2021 Call Order: 002 Contract: E57A1

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) P & S PAVING, INC.		(3) PREFERRED MATERIALS INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0155 0160 4 TYPE B STABILIZATION		18,736.000 SY	5.10000	95,553.60	7.75000	145,204.00	22.87000	428,492.32
0160 0285701 OPTIONAL BASE, BASE GROUP 01		85.000 SY	24.95000	2,120.75	52.00000	4,420.00	28.84000	2,451.40
0165 0285704 OPTIONAL BASE, BASE GROUP 04		4,327.000 SY	24.95000	107,958.65	35.00000	151,445.00	33.89000	146,642.03
0170 0285706 OPTIONAL BASE, BASE GROUP 06		75.000 SY	27.29000	2,046.75	70.00000	5,250.00	47.24000	3,543.00
0175 0285709 OPTIONAL BASE, BASE GROUP 09		5,076.000 SY	27.29000	138,524.04	51.25000	260,145.00	51.98000	263,850.48
0180 0327 70 4 MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH		48,544.000 SY	1.25000	60,680.00	2.00000	97,088.00	6.38000	309,710.72
0185 0327 70 5 MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH		19,069.000 SY	1.25000	23,836.25	1.75000	33,370.75	5.42000	103,353.98
0190 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH		16,458.000 SY	1.25000	20,572.50	1.50000	24,687.00	4.83000	79,492.14
0195 0327 70 7 MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH		1,139.000 SY	1.25000	1,423.75	4.00000	4,556.00	10.03000	11,424.17



Tabulation of Bids

Letting: 05211102 November 02, 2021 Call Order: 002 Contract: E57A1

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) P & S PAVING, INC.		(3) PREFERRED MATERIALS INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0200 0327 70 20 MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH		5,132.000 SY	1.25000	6,415.00	1.75000	8,981.00	7.77000	39,875.64
0205 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A		7.000 TN	397.45000	2,782.15	375.00000	2,625.00	1,400.00000	9,800.00
0210 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C		8,551.100 TN	99.70000	852,544.67	115.00000	983,376.50	165.25000	1,413,069.28
0215 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22		1,984.700 TN	149.30000	296,315.71	165.00000	327,475.50	244.50000	485,259.15
0220 0337 7 83 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22		4,437.500 TN	119.10000	528,506.25	155.00000	687,812.50	210.00000	931,875.00
0225 0339 1 MISCELLANEOUS ASPHALT PAVEMENT		85.100 TN	197.23000	16,784.27	220.00000	18,722.00	285.00000	24,253.50
0230 0425 1511 INLETS, DT BOT, TYPE B, <10'		4.000 EA	5,727.00000	22,908.00	5,500.00000	22,000.00	11,251.99000	45,007.96
0235 0425 1541 INLETS, DT BOT, TYPE D, <10'		4.000 EA	4,540.00000	18,160.00	5,750.00000	23,000.00	10,402.95000	41,611.80
0240 0425 1545 INLETS, DITCH BOTTOM, TYPE D, PARTIAL		2.000 EA	3,935.00000	7,870.00	4,500.00000	9,000.00	5,413.73000	10,827.46



Tabulation of Bids

Letting: 05211102 November 02, 2021 Call Order: 002 Contract: E57A1

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) P & S PAVING, INC.		(3) PREFERRED MATERIALS INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0245 0425 1551 INLETS, DT BOT, TYPE E, <10'		1.000 EA	5,933.00000	5,933.00	10,700.00000	10,700.00	10,968.98000	10,968.98
0250 0425 1910 INLETS, CLOSED FLUME		11.000 EA	5,278.00000	58,058.00	3,600.00000	39,600.00	3,484.20000	38,326.20
0255 0425 2 41 MANHOLES, P-7, <10'		4.000 EA	4,335.00000	17,340.00	5,800.00000	23,200.00	11,917.51000	47,670.04
0260 0425 2 71 MANHOLES, J-7, <10'		2.000 EA	7,231.00000	14,462.00	13,500.00000	27,000.00	16,787.20000	33,574.40
0265 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD		8.000 LF	110.20000	881.60	285.00000	2,280.00	218.62000	1,748.96
0270 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD		1,479.000 LF	110.20000	162,985.80	85.00000	125,715.00	222.86000	329,609.94
0275 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD		94.000 LF	135.70000	12,755.80	160.00000	15,040.00	246.92000	23,210.48
0280 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD		25.000 LF	175.20000	4,380.00	550.00000	13,750.00	275.22000	6,880.50
0285 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD		74.000 LF	118.20000	8,746.80	125.00000	9,250.00	246.92000	18,272.08



Tabulation of Bids

Letting: 05211102 November 02, 2021 Call Order: 002 Contract: E57A1

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) P & S PAVING, INC.		(3) PREFERRED MATERIALS INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0290 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD		26.000 LF	137.65000	3,578.90	175.00000	4,550.00	275.22000	7,155.72
0295 0430982160 MITERED END SECTION, NON-STANDARD, OPTIONAL ROUND, 6" CD		1.000 EA	990.00000	990.00	1,750.00000	1,750.00	1,921.21000	1,921.21
0300 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD		6.000 EA	1,789.00000	10,734.00	2,250.00000	13,500.00	2,289.65000	13,737.90
0305 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD		2.000 EA	2,199.00000	4,398.00	2,800.00000	5,600.00	2,438.23000	4,876.46
0310 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD		2.000 EA	1,789.00000	3,578.00	2,250.00000	4,500.00	2,388.70000	4,777.40
0315 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD		1.000 EA	2,199.00000	2,199.00	2,500.00000	2,500.00	2,544.36000	2,544.36
0320 0520 1 7 CONCRETE CURB & GUTTER, TYPE E		366.000 LF	24.30000	8,893.80	55.00000	20,130.00	33.65000	12,315.90
0325 0520 1 10 CONCRETE CURB & GUTTER, TYPE F		2,362.000 LF	24.35000	57,514.70	29.00000	68,498.00	34.01000	80,331.62



Tabulation of Bids

Letting: 05211102 November 02, 2021 Call Order: 002 Contract: E57A1

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) P & S PAVING, INC.		(3) PREFERRED MATERIALS INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0330 0520 2 1 CONCRETE CURB, TYPE A		335.000 LF	24.65000	8,257.75	34.00000	11,390.00	36.76000	12,314.60
0335 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK		950.000 SY	44.10000	41,895.00	45.00000	42,750.00	67.64000	64,258.00
0340 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK		965.000 SY	50.99000	49,205.35	71.00000	68,515.00	94.33000	91,028.45
0345 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCED		379.000 SY	87.69000	33,234.51	130.00000	49,270.00	92.17000	34,932.43
0350 0527 2 DETECTABLE WARNINGS		1,771.000 SF	28.79000	50,987.09	25.00000	44,275.00	27.83000	49,286.93
0355 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3		672.000 LF	35.64000	23,950.08	40.00000	26,880.00	22.85000	15,355.20
0360 0536 6 PIPE RAIL FOR GUARDRAIL		100.000 LF	25.66000	2,566.00	27.00000	2,700.00	22.00000	2,200.00
0365 0536 7 2 SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT		12.000 EA	325.00000	3,900.00	330.00000	3,960.00	575.00000	6,900.00



Tabulation of Bids

Letting: 05211102 November 02, 2021 Call Order: 002 Contract: E57A1

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) P & S PAVING, INC.		(3) PREFERRED MATERIALS INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0370 0536 73 GUARDRAIL REMOVAL		686.000 LF	2.50000	1,715.00	2.50000	1,715.00	3.00000	2,058.00
0375 0536 85 20 GUARDRAIL END TREATMENT- TRAILING ANCHORAGE		2.000 EA	1,912.00000	3,824.00	1,800.00000	3,600.00	1,625.00000	3,250.00
0380 0536 85 24 GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL		2.000 EA	3,191.00000	6,382.00	3,400.00000	6,800.00	3,650.00000	7,300.00
0385 0550 10228 FENCING, TYPE B, 5.1-6.0, RESET EXISTING		56.000 LF	35.90000	2,010.40	75.00000	4,200.00	39.90000	2,234.40
0390 0570 1 1 PERFORMANCE TURF		19,564.000 SY	0.69000	13,499.16	5.00000	97,820.00	2.90000	56,735.60
0395 0570 1 2 PERFORMANCE TURF, SOD		7,358.000 SY	3.85000	28,328.30	5.00000	36,790.00	4.15000	30,535.70
0400 0570 1 3 PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010		10,541.000 SY	7.15000	75,368.15	5.00000	52,705.00	11.76000	123,962.16
0405 0706 1 3 RAISED PAVEMENT MARKER, TYPE B		3,571.000 EA	3.75000	13,391.25	3.80000	13,569.80	3.00000	10,713.00
0410 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"		5.792 GM	1,050.00000	6,081.60	1,150.00000	6,660.80	976.35000	5,655.02



Tabulation of Bids

Letting: 05211102 November 02, 2021 Call Order: 002 Contract: E57A1

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) P & S PAVING, INC.		(3) PREFERRED MATERIALS INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0415 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"		0.382 GM	1,789.00000	683.40	1,400.00000	534.80	1,317.02000	503.10
0420 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"		10,681.000 LF	1.15000	12,283.15	1.10000	11,749.10	0.37000	3,951.97
0425 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"		880.000 LF	1.25000	1,100.00	1.40000	1,232.00	0.55000	484.00
0430 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"		7,311.000 LF	1.35000	9,869.85	2.20000	16,084.20	0.74000	5,410.14
0435 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE		4.810 GM	459.00000	2,207.79	680.00000	3,270.80	345.00000	1,659.45
0440 0710 11133 PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,		0.124 GM	950.00000	117.80	850.00000	105.40	723.39000	89.70
0445 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"		1.854 GM	750.00000	1,390.50	680.00000	1,260.72	346.12000	641.71



Tabulation of Bids

Letting: 05211102 November 02, 2021 Call Order: 002 Contract: E57A1

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) P & S PAVING, INC.		(3) PREFERRED MATERIALS INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0450 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL		64.000 EA	39.50000	2,528.00	75.00000	4,800.00	40.00000	2,560.00
0455 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS		378.000 EA	33.00000	12,474.00	45.00000	17,010.00	30.00000	11,340.00
0460 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"		8.080 GM	1,050.00000	8,484.00	1,200.00000	9,696.00	975.00000	7,878.00
0465 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"		2,150.000 LF	1.25000	2,687.50	1.40000	3,010.00	0.55000	1,182.50
0470 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"		0.512 GM	750.00000	384.00	680.00000	348.16	350.39000	179.40
0475 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44343315201		(1.000) LS	52,636.00000	52,636.00	52,636.00000	52,636.00	52,636.00000	52,636.00
0001 Roadway Section Totals:				\$4,312,432.00		\$5,507,022.40		\$8,114,654.98



Tabulation of Bids

Letting: 05211102 November 02, 2021 Call Order: 002 Contract: E57A1

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) P & S PAVING, INC.		(3) PREFERRED MATERIALS INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing								
0480 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF		111.000 AS	355.00000	39,405.00	450.00000	49,950.00	626.00000	69,486.00
0485 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF		26.000 AS	1,750.00000	45,500.00	1,500.00000	39,000.00	1,835.00000	47,710.00
0490 0700 1 50 SINGLE POST SIGN, RELOCATE		23.000 AS	295.00000	6,785.00	110.00000	2,530.00	453.00000	10,419.00
0495 0700 1 60 SINGLE POST SIGN, REMOVE		28.000 AS	70.00000	1,960.00	27.00000	756.00	181.00000	5,068.00
0500 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF		2.000 AS	6,000.00000	12,000.00	6,050.00000	12,100.00	6,000.00000	12,000.00
0505 0700 2 60 MULTI- POST SIGN, REMOVE		2.000 AS	1,050.00000	2,100.00	1,045.00000	2,090.00	1,085.00000	2,170.00
0510 0700 3401 SIGN PANEL, INSTALL, UP TO 12 SF		7.000 EA	245.00000	1,715.00	385.00000	2,695.00	130.00000	910.00
0515 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF		2.000 EA	150.00000	300.00	220.00000	440.00	225.00000	450.00
0520 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF		28.000 EA	59.00000	1,652.00	55.00000	1,540.00	65.00000	1,820.00



Tabulation of Bids

Letting: 05211102 November 02, 2021 Call Order: 002 Contract: E57A1

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) P & S PAVING, INC.		(3) PREFERRED MATERIALS INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing								
0525 0700 13 12 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 2'		48.000 EA	75.00000	3,600.00	110.00000	5,280.00	42.00000	2,016.00
0530 0705 10 1 OBJECT MARKER, TYPE 1		8.000 EA	175.00000	1,400.00	220.00000	1,760.00	175.00000	1,400.00
0535 0705 10 4 OBJECT MARKER, TYPE 4		15.000 EA	175.00000	2,625.00	220.00000	3,300.00	190.00000	2,850.00
0540 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR		17.000 EA	90.00000	1,530.00	110.00000	1,870.00	90.00000	1,530.00
0545 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44343315201		(1.000) LS	35,349.00000	35,349.00	43,000.00000	43,000.00	49,084.70000	49,084.70
0550 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT		2,202.000 LF	3.45000	7,596.90	3.30000	7,266.60	1.45000	3,192.90
0555 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS		440.000 LF	4.95000	2,178.00	4.20000	1,848.00	2.31000	1,016.40
0560 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK		1,276.000 LF	6.35000	8,102.60	5.70000	7,273.20	3.15000	4,019.40



Tabulation of Bids

Letting: 05211102 November 02, 2021 Call Order: 002 Contract: E57A1

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) P & S PAVING, INC.		(3) PREFERRED MATERIALS INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing								
0565 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"		0.927 GM	2,451.00000	2,272.08	2,200.00000	2,039.40	1,028.32000	953.25
0570 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL		21.000 EA	75.00000	1,575.00	140.00000	2,940.00	50.00000	1,050.00
0575 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW		175.000 EA	75.00000	13,125.00	55.00000	9,625.00	40.00000	7,000.00
0580 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON		1,075.000 LF	4.90000	5,267.50	4.20000	4,515.00	2.31000	2,483.25
0585 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"		0.256 GM	2,451.00000	627.46	2,100.00000	537.60	995.31000	254.80
0590 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK		2,640.000 LF	6.40000	16,896.00	8.80000	23,232.00	6.40000	16,896.00
0595 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK		1,990.000 LF	12.90000	25,671.00	18.00000	35,820.00	12.65000	25,173.50
0600 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE		11.000 EA	195.00000	2,145.00	190.00000	2,090.00	192.00000	2,112.00



Tabulation of Bids

Letting: 05211102 November 02, 2021 Call Order: 002 Contract: E57A1

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) P & S PAVING, INC.		(3) PREFERRED MATERIALS INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing								
0605 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW		44.000 EA	189.00000	8,316.00	140.00000	6,160.00	375.00000	16,500.00
0610 0711 14526 THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR CROSSWALK ON CONCRETE PAVEMENT, 32"		141.000 LF	19.90000	2,805.90	24.00000	3,384.00	28.50000	4,018.50
0615 0711 14570 THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE		22.000 EA	265.00000	5,830.00	560.00000	12,320.00	710.00000	15,620.00
0620 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"		3.419 GM	6,239.00000	21,331.14	4,990.00000	17,060.81	5,051.48000	17,271.01
0625 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"		0.088 GM	8,459.00000	744.39	4,900.00000	431.20	6,657.95000	585.90
0630 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP		2.090 GM	1,587.00000	3,316.83	1,760.00000	3,678.40	1,270.00000	2,654.30
0635 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"		2.217 GM	6,239.00000	13,831.86	4,990.00000	11,062.83	5,056.83000	11,210.99



Tabulation of Bids

Letting: 05211102 November 02, 2021 Call Order: 002 Contract: E57A1

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) P & S PAVING, INC.		(3) PREFERRED MATERIALS INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing								
0640 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"		2.207 GM	4,520.00000	9,975.64	4,990.00000	11,012.93	4,080.54000	9,005.75
0645 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"		0.103 GM	6,239.00000	642.62	5,440.00000	560.32	5,820.39000	599.50
0650 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP		0.167 GM	1,375.00000	229.63	1,700.00000	283.90	1,043.41000	174.25
0655 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP		0.062 GM	2,543.00000	157.67	2,800.00000	173.60	2,314.52000	143.50
0660 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"		1.598 GM	4,572.00000	7,306.06	4,900.00000	7,830.20	4,080.10000	6,520.00
0665 0711 17 1 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN		2,870.000 SF	1.75000	5,022.50	2.50000	7,175.00	1.60000	4,592.00
0670 0713103131 PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES		0.550 GM	11,985.00000	6,591.75	11,000.00000	6,050.00	8,450.00000	4,647.50
0002 Signing Section Totals:				\$327,479.53		\$350,680.99		\$364,608.40



Tabulation of Bids

Letting: 05211102 November 02, 2021 Call Order: 002 Contract: E57A1

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) P & S PAVING, INC.		(3) PREFERRED MATERIALS INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization								
0672 0611 1 1 ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH		2.616 MI	2,975.00000	7,782.60	3,200.00000	8,371.20	615.94000	1,611.30
0674 0611 2 1 ITSFM LOCATION DOCUMENTATION- INTERSECTION		4.000 EA	2,415.00000	9,660.00	2,600.00000	10,400.00	1,230.00000	4,920.00
0675 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH		1,409.000 LF	13.65000	19,232.85	14.00000	19,726.00	13.00000	18,317.00
0680 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE		2,778.000 LF	18.25000	50,698.50	19.00000	52,782.00	23.10000	64,171.80
0685 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL		4.000 PI	7,597.00000	30,388.00	8,200.00000	32,800.00	10,320.00000	41,280.00
0690 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION		4.000 PI	576.10000	2,304.40	520.00000	2,080.00	1,495.00000	5,980.00
0692 0633 6 FIBER OPTIC CABLE LOCATOR		350.000 DA	79.35000	27,772.50	88.00000	30,800.00	56.00000	19,600.00
0695 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX		3.000 PI	2,733.50000	8,200.50	6,300.00000	18,900.00	7,355.00000	22,065.00



Tabulation of Bids

Letting: 05211102 November 02, 2021 Call Order: 002 Contract: E57A1

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) P & S PAVING, INC.		(3) PREFERRED MATERIALS INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization								
0700 0634 4600 SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN		3.000 PI	576.10000	1,728.30	1,100.00000	3,300.00	1,360.00000	4,080.00
0705 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE		50.000 EA	944.10000	47,205.00	930.00000	46,500.00	795.00000	39,750.00
0710 0639 1112 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY		3.000 AS	2,733.50000	8,200.50	2,900.00000	8,700.00	2,940.00000	8,820.00
0715 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND		3.000 AS	168.70000	506.10	175.00000	525.00	671.00000	2,013.00
0720 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL		60.000 LF	5.16000	309.60	4.60000	276.00	5.50000	330.00
0725 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE		60.000 LF	0.20000	12.00	0.20000	12.00	1.10000	66.00
0730 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT		3.000 EA	1,200.55000	3,601.65	1,200.00000	3,600.00	911.00000	2,733.00
0735 0639 3 60 ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN		3.000 EA	199.03000	597.09	130.00000	390.00	202.00000	606.00



Tabulation of Bids

Letting: 05211102 November 02, 2021 Call Order: 002 Contract: E57A1

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) P & S PAVING, INC.		(3) PREFERRED MATERIALS INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization								
0740 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE		3.000 EA	776.20000	2,328.60	740.00000	2,220.00	1,700.00000	5,100.00
0745 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE		3.000 EA	288.05000	864.15	260.00000	780.00	300.00000	900.00
0750 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL		23.000 EA	2,495.80000	57,403.40	2,600.00000	59,800.00	1,585.00000	36,455.00
0755 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE		19.000 EA	168.70000	3,205.30	175.00000	3,325.00	430.00000	8,170.00
0760 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY		2.000 AS	1,213.73000	2,427.46	1,100.00000	2,200.00	1,027.00000	2,054.00
0765 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY		6.000 AS	1,291.40000	7,748.40	1,300.00000	7,800.00	1,372.00000	8,232.00
0770 0650 1 60 VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN		8.000 AS	89.35000	714.80	88.00000	704.00	112.00000	896.00
0775 0650 1 70 VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION		2.000 AS	618.65000	1,237.30	570.00000	1,140.00	488.00000	976.00



Tabulation of Bids

Letting: 05211102 November 02, 2021 Call Order: 002 Contract: E57A1

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) P & S PAVING, INC.		(3) PREFERRED MATERIALS INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization								
0780 0650 2109 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED		12.000 EA	393.05000	4,716.60	390.00000	4,680.00	246.00000	2,952.00
0785 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY		28.000 AS	758.38000	21,234.64	725.00000	20,300.00	606.00000	16,968.00
0790 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS		1.000 AS	1,235.00000	1,235.00	1,250.00000	1,250.00	1,255.36000	1,255.36
0795 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9		17.000 EA	194.00000	3,298.00	200.00000	3,400.00	266.00000	4,522.00
0800 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10		20.000 EA	285.75000	5,715.00	260.00000	5,200.00	330.00000	6,600.00
0805 0660 2102 LOOP ASSEMBLY, F&I, TYPE B		20.000 AS	641.10000	12,822.00	650.00000	13,000.00	760.00000	15,200.00
0810 0660 2106 LOOP ASSEMBLY, F&I, TYPE F		17.000 AS	978.60000	16,636.20	970.00000	16,490.00	910.00000	15,470.00
0815 0663 1121 SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS		3.000 EA	5,376.10000	16,128.30	5,600.00000	16,800.00	6,715.00000	20,145.00



Tabulation of Bids

Letting: 05211102 November 02, 2021 Call Order: 002 Contract: E57A1

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) P & S PAVING, INC.		(3) PREFERRED MATERIALS INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization								
0820 0663 1122 SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR		3.000 EA	4,241.10000	12,723.30	4,450.00000	13,350.00	5,045.00000	15,135.00
0825 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD		24.000 EA	279.60000	6,710.40	260.00000	6,240.00	203.00000	4,872.00
0830 0665 1 50 PEDESTRIAN DETECTOR, ADJUST/MODIFY ON EXISTING POLE		6.000 EA	168.70000	1,012.20	175.00000	1,050.00	77.00000	462.00
0835 0670 5112 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION		3.000 AS	29,525.75000	88,577.25	32,000.00000	96,000.00	29,790.00000	89,370.00
0840 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY		1.000 AS	2,372.30000	2,372.30	2,300.00000	2,300.00	1,950.00000	1,950.00
0845 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET		3.000 AS	694.80000	2,084.40	670.00000	2,010.00	1,380.00000	4,140.00
0850 0685 1 11 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE		3.000 EA	6,297.60000	18,892.80	6,700.00000	20,100.00	7,195.00000	21,585.00
0855 0695 7600 TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET		2.000 EA	576.10000	1,152.20	530.00000	1,060.00	575.00000	1,150.00



Tabulation of Bids

Letting: 05211102 November 02, 2021 Call Order: 002 Contract: E57A1

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) P & S PAVING, INC.		(3) PREFERRED MATERIALS INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization								
0003 Signalization Section Totals:			\$509,439.59		\$540,361.20		\$520,902.46	

SECTION: 0004 Intelligent Transportation System								
0860	0630 2 12	465.000	16.95000	7,881.75	17.00000	7,905.00	19.55000	9,090.75
	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF						
0865	0630 2 14	125.000	35.49000	4,436.25	36.00000	4,500.00	32.70000	4,087.50
	CONDUIT, FURNISH & INSTALL, ABOVEGROUND	LF						
0870	0633 1122	60.000	7.11000	426.60	3.50000	210.00	4.50000	270.00
	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS	LF						
0875	0633 1620	60.000	2.50000	150.00	1.70000	102.00	2.25000	135.00
	FIBER OPTIC CABLE, REMOVE, UNDERGROUND	LF						
0880	0633 2 31	24.000	56.00000	1,344.00	51.00000	1,224.00	40.00000	960.00
	FIBER OPTIC CONNECTION, INSTALL, SPLICE	EA						
0885	0633 2 32	24.000	77.50000	1,860.00	63.00000	1,512.00	95.00000	2,280.00
	FIBER OPTIC CONNECTION, INSTALL, TERMINATION	EA						
0890	0633 3 11	2.000	1,422.50000	2,845.00	1,450.00000	2,900.00	900.00000	1,800.00
	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	EA						



Tabulation of Bids

Letting: 05211102 November 02, 2021 Call Order: 002 Contract: E57A1

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) P & S PAVING, INC.		(3) PREFERRED MATERIALS INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Intelligent Transportation System								
0895 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY		2.000 EA	93.25000	186.50	70.00000	140.00	57.00000	114.00
0900 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY		2.000 EA	78.75000	157.50	32.00000	64.00	40.00000	80.00
0905 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT		2.000 EA	117.75000	235.50	110.00000	220.00	68.00000	136.00
0910 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL		2.000 EA	1,652.50000	3,305.00	1,700.00000	3,400.00	1,465.00000	2,930.00
0915 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE		7.000 EA	914.10000	6,398.70	930.00000	6,510.00	795.00000	5,565.00
0920 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE		3.000 EA	2,503.50000	7,510.50	2,600.00000	7,800.00	3,818.00000	11,454.00
0925 0660 3 11 VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT		2.000 EA	6,484.80000	12,969.60	7,000.00000	14,000.00	7,195.00000	14,390.00
0930 0660 3 12 VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT		12.000 EA	7,014.80000	84,177.60	7,600.00000	91,200.00	8,733.00000	104,796.00



Tabulation of Bids

Letting: 05211102 November 02, 2021 Call Order: 002 Contract: E57A1

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) P & S PAVING, INC.		(3) PREFERRED MATERIALS INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Intelligent Transportation System								
0935 0663 1400 SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE		1.000 EA	2,314.80000	2,314.80	2,200.00000	2,200.00	1,230.75000	1,230.75
0940 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL		3.000 EA	2,599.00000	7,797.00	2,700.00000	8,100.00	3,142.00000	9,426.00
0945 0684 6 40 WIRELESS COMMUNICATION DEVICE, RELOCATE		1.000 EA	576.10000	576.10	520.00000	520.00	1,470.00000	1,470.00
0950 0685 1 11 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE		3.000 EA	6,337.60000	19,012.80	6,900.00000	20,700.00	7,195.00000	21,585.00
0004 Intelligent Transportation System Section Totals:				\$163,585.20		\$173,207.00		\$191,800.00
Contract Grand Totals:				\$5,312,936.32		\$6,571,271.59		9,191,965.84



Tabulation of Bids

Letting: 05211102 November 02, 2021 **Call Order:** 002 **Contract:** E57A1

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.