



Vendor Ranking

Letting: 05211005 October 05, 2021 2:00 PM **Call Order:** 011 **Contract:** E5X10
District: District 5 **Counties:** ORANGE **Fed Aid No:** N/A
Contract Time: 90 CALENDAR DAYS **Project(s):** 43173417216 (*)
Contract Desc: 39th Street Pond Weir Extension

| Rank | Vendor | Bid Type | Bid Status | Total Bid | Percent Of Low Bid |
|------|--|------------|-------------|--------------|--------------------|
| 1 | AJ GENERAL CONSTRUCTION SERVICES, INC. | Responsive | Winning bid | \$197,803.90 | 100.00% |

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.



Tabulation of Bids

Letting: 05211005 October 05, 2021

Call Order: 011

Contract: E5X10

District: District 5

Counties: ORANGE

Fed Aid No: N/A

Contract Time: 90 CALENDAR DAYS

Project(s): 43173417216 (*)

Contract Descr: 39th Street Pond Weir Extension

FDOT District 5
 Proposal ID No.: E5X10
 Financial Project No.: 431734-1-72-16
 Fiscal Year: 2022
 County: Orange
 Contract Calendar Days: 90
 Lead Time: 14 Days

This is a Lump Sum Maintenance Project.

Intent:

The work under this Contract includes extending the 39th Street stormwater pond weir with steel sheet pile on SR 500 (US 441) in Orange County.

Experience:

For this Contract the Contractor is required to have at least three (3) years of experience in the performance of drainage repair, or the Project Superintendent must have at least three (3) years of like experience as a Superintendent. A Contractor that presently has a certificate of prequalification with the Department in "Drainage" will suffice to meet the above requirements.

| Line No / Item ID Item Description () indicates item is bid as Lump Sum | Alternate | Quantity Units | (1) AJ GENERAL CONSTRUCTION SERVICES, INC. | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|--|-----------|------------------------------------|--|---------------------|------------|------------|------------|------------|------------|------------|
| | | | Unit Price | Ext Amount | | | | | | |
| SECTION: 0001 | | (STORM WATER MANAGEMENT (AC | | | | | | | | |
| 0005 0999 2 | | (1.000) | 197,803.90000 | 197,803.90 | | | | | | |
| LUMP SUM CONTRACT, ALTERNATIVE BIDDING | | LS | | | | | | | | |
| 0001 STORM WATER MANAGEMENT (AC | | Section Totals: | | \$197,803.90 | | | | | | |
| Contract Grand Totals: | | | | \$197,803.90 | | | | | | |



Tabulation of Bids

Letting: 05211005 October 05, 2021 **Call Order:** 011 **Contract:** E5X10

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.