



Vendor Ranking

Letting: 05210908 September 08, 2021 02:00 PM
Call Order: 001
Contract: E56A6
District: District 5
Counties: SUMTER
Fed Aid No: N/A
Contract Time: 700 AVAILABLE DAYS
Project(s): 43585935201 (*)
Contract Desc: SR 50

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Winning bid	\$26,294,705.18	100.00%
2	PCS CIVIL, INC.	Responsive	Non-Winning Bid	\$27,579,884.43	104.89%
3	SEMA CONSTRUCTION, INC.	Responsive	Non-Winning Bid	\$29,499,000.00	112.19%
4	PRINCE CONTRACTING, LLC.	Responsive	Non-Winning Bid	\$30,008,550.00	114.12%
5	CONE & GRAHAM, INC.	Responsive	Non-Winning Bid	\$30,996,719.69	117.88%
6	WATSON CIVIL CONSTRUCTION, INC.	Responsive	Non-Winning Bid	\$31,389,239.70	119.37%
7	CRISDEL GROUP, INC	Responsive	Non-Winning Bid	\$33,554,221.84	127.61%
8	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	\$42,342,776.86	161.03%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.



Tabulation of Bids

Letting: 05210908 September 08, 2021 **Call Order:** 001 **Contract:** E56A6
District: District 5 **Counties:** SUMTER **Fed Aid No:** N/A
Contract Time: 700 AVAILABLE DAYS **Project(s):** 43585935201 (*)
Contract Descr: SR 50
 SR 50 FROM HERNANDO/SUMTER COUNTY LINE (US 301) TO EAST OF CR 478A - ADD LANES & RECONSTRUCT

The Improvements under this Contract consist of Milling and Resurfacing, Base Work, Shoulder Treatment, Drainage Improvements, Curb & Gutters, Highway Signing, Guardrail, Box Culverts, Bridges, Sidewalks/Bicycle Path and other incidental construction on SR 50 from Hernando/Sumter County line (US 301) to East of CR 478A in Sumter County.

PREQUALIFICATION REQUIRED

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) PCS CIVIL, INC.		(3) SEMA CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures								
0005 0400 2 4 CONC CLASS II, BRIDGE SUPERSTRUCTURE		383.500 CY	964.00000	369,694.00	900.00000	345,150.00	1,400.00000	536,900.00
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS		159.200 CY	641.00000	102,047.20	652.00000	103,798.40	980.00000	156,016.00
0015 0400 4 5 CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE		223.800 CY	1,050.00000	234,990.00	900.00000	201,420.00	1,700.00000	380,460.00
0020 0400 7 1 BRIDGE DECK GROOVING		1,134.000 SY	6.90000	7,824.60	3.50000	3,969.00	5.50000	6,237.00
0025 0400 9 1 BRIDGE DECK PLANING		1,134.000 SY	8.20000	9,298.80	5.00000	5,670.00	5.50000	6,237.00
0030 0400147 COMPOSITE NEOPRENE PADS		14.700 CF	1,530.00000	22,491.00	1,000.00000	14,700.00	1,900.00000	27,930.00



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) PCS CIVIL, INC.		(3) SEMA CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures								
0035 0415 1 4 REINFORCING STEEL - BRIDGE SUPERSTRUCTURE		103,338.000 LB	1.50000	155,007.00	1.20000	124,005.60	1.05000	108,504.90
0040 0415 1 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE		35,650.000 LB	1.50000	53,475.00	1.20000	42,780.00	1.00000	35,650.00
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS		30,812.000 LB	1.40000	43,136.80	1.20000	36,974.40	1.00000	30,812.00
0050 0450 1 1 PRESTRESSED BEAMS, TYPE II		1,750.000 LF	209.90000	367,325.00	290.00000	507,500.00	250.00000	437,500.00
0055 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ		3,752.000 LF	151.20000	567,302.40	188.00000	705,376.00	130.00000	487,760.00
0060 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ		300.000 LF	286.50000	85,950.00	398.00000	119,400.00	480.00000	144,000.00
0065 0457 1 22 STANDARD INTEGRAL PILE JACKET, STRUCTURAL, 16.1 to 30.0"		150.000 LF	1,730.00000	259,500.00	2,563.00000	384,450.00	520.00000	78,000.00
0070 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD		136.000 LF	40.10000	5,453.60	75.00000	10,200.00	160.00000	21,760.00



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) PCS CIVIL, INC.		(3) SEMA CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures								
0075 0459 71 PILES, POLYETHYLENE SHEETING		330.000 SY	9.30000	3,069.00	9.00000	2,970.00	3.90000	1,287.00
0080 0515 4 2 BULLET RAIL, DOUBLE RAIL		326.000 LF	66.20000	21,581.20	47.00000	15,322.00	46.00000	14,996.00
0085 0521 5 13 CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE		652.000 LF	127.60000	83,195.20	105.00000	68,460.00	83.00000	54,116.00
0090 0521 6 11 CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT		326.000 LF	88.40000	28,818.40	65.00000	21,190.00	59.00000	19,234.00
0095 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE		1,560.000 TN	151.00000	235,560.00	250.00000	390,000.00	94.00000	146,640.00
0100 0530 74 BEDDING STONE		556.000 TN	361.00000	200,716.00	250.00000	139,000.00	140.00000	77,840.00
0105 0630 2 16 CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS		652.000 LF	18.10000	11,801.20	15.00000	9,780.00	20.00000	13,040.00
0110 0635 3 13 JUNCTION BOX, FURNISH & INSTALL, EMBEDDED		4.000 EA	602.00000	2,408.00	450.00000	1,800.00	510.00000	2,040.00



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) PCS CIVIL, INC.		(3) SEMA CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures								
0001 Structures Section Totals:			\$2,870,644.40		\$3,253,915.40		\$2,786,959.90	

SECTION: 0002 Roadway								
0115	0101 1	(1.000)	2,600,000.00000	2,600,000.00	2,700,000.00000	2,700,000.00	2,900,000.00000	2,900,000.00
	MOBILIZATION 43585935201	LS						
0120	0102 1	(700.000)	221,000.00000	221,000.00	500,000.00000	500,000.00	150,000.00000	150,000.00
	MAINTENANCE OF TRAFFIC 43585935201	DA (LS)						
0125	0102 2200	(7748.000)	190,000.00000	190,000.00	550,000.00000	550,000.00	250,000.00000	250,000.00
	SPECIAL DETOUR- TEMPORARY PAVEMENT 43585935201	SY (LS)						
0130	0102 60	83,192.000	0.20000	16,638.40	0.18000	14,974.56	0.20000	16,638.40
	WORK ZONE SIGN	ED						
0135	0102 71 15	4,939.000	0.25000	1,234.75	0.01000	49.39	24.00000	118,536.00
	TEMPORARY BARRIER, F&I, ANCHORED	LF						
0140	0102 71 25	3,316.000	0.25000	829.00	0.01000	33.16	12.00000	39,792.00
	TEMPORARY BARRIER, RELOCATE, ANCHORED	LF						
0145	0102 74 1	434,248.000	0.10000	43,424.80	0.09000	39,082.32	0.10000	43,424.80
	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	ED						



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) PCS CIVIL, INC.		(3) SEMA CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0150 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL		392.000 ED	5.60000	2,195.20	5.00000	1,960.00	5.00000	1,960.00
0155 0102 78 1 TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D		8,769.000 EA	3.60000	31,568.40	3.55000	31,129.95	3.10000	27,183.90
0160 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION		22.000 LO	908.00000	19,976.00	725.00000	15,950.00	620.00000	13,640.00
0165 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY		2,599.000 ED	10.10000	26,249.90	10.00000	25,990.00	9.50000	24,690.50
0170 0102115 TYPE III BARRICADE		65,033.000 ED	0.30000	19,509.90	0.25000	16,258.25	0.25000	16,258.25
0175 0102909 TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS		1,120.000 DA	22.50000	25,200.00	25.00000	28,000.00	21.00000	23,520.00
0180 0104 10 3 SEDIMENT BARRIER		17,109.000 LF	1.40000	23,952.60	5.00000	85,545.00	0.95000	16,253.55
0185 0104 11 FLOATING TURBIDITY BARRIER		682.000 LF	11.00000	7,502.00	8.00000	5,456.00	38.00000	25,916.00



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) PCS CIVIL, INC.		(3) SEMA CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0190 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC		26,307.000 LF	4.50000	118,381.50	5.10000	134,165.70	3.20000	84,182.40
0195 0104 15 SOIL TRACKING PREVENTION DEVICE		6.000 EA	2,600.00000	15,600.00	3,500.00000	21,000.00	3,900.00000	23,400.00
0200 0107 1 LITTER REMOVAL		2,188.500 AC	15.00000	32,827.50	10.00000	21,885.00	2.90000	6,346.65
0205 0107 2 MOWING		1,383.930 AC	42.00000	58,125.06	20.00000	27,678.60	12.00000	16,607.16
0210 0110 1 1 CLEARING & GRUBBING 43585935201		(110.990) AC (LS)	1,380,000.00000	1,380,000.00	2,323,000.00000	2,323,000.00	1,206,567.51000	1,206,567.51
0215 0110 7 1 MAILBOX, F&I SINGLE		25.000 EA	390.00000	9,750.00	390.00000	9,750.00	660.00000	16,500.00
0220 0120 1 REGULAR EXCAVATION		167,841.000 CY	3.70000	621,011.70	3.50000	587,443.50	1.50000	251,761.50
0225 0120 4 SUBSOIL EXCAVATION		37,414.000 CY	8.50000	318,019.00	5.50000	205,777.00	9.00000	336,726.00
0230 0120 6 EMBANKMENT		445,129.000 CY	10.48000	4,664,951.92	7.50000	3,338,467.50	13.00000	5,786,677.00



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) PCS CIVIL, INC.		(3) SEMA CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0235 0160 4 TYPE B STABILIZATION		223,692.000 SY	3.50000	782,922.00	5.50000	1,230,306.00	4.25000	950,691.00
0240 0285701 OPTIONAL BASE, BASE GROUP 01		24,304.000 SY	4.90000	119,089.60	7.50000	182,280.00	9.00000	218,736.00
0245 0285704 OPTIONAL BASE, BASE GROUP 04		42,457.000 SY	8.70000	369,375.90	9.00000	382,113.00	11.00000	467,027.00
0250 0285706 OPTIONAL BASE, BASE GROUP 06		2,213.000 SY	14.70000	32,531.10	11.00000	24,343.00	14.00000	30,982.00
0255 0285709 OPTIONAL BASE, BASE GROUP 09		113,639.000 SY	10.90000	1,238,665.10	10.75000	1,221,619.25	14.50000	1,647,765.50
0260 0285715 OPTIONAL BASE, BASE GROUP 15		1,085.000 SY	57.10000	61,953.50	95.50000	103,617.50	110.00000	119,350.00
0265 0327 70 15 MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH		2,103.000 SY	8.00000	16,824.00	2.55000	5,362.65	2.60000	5,467.80
0270 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C		1,756.700 TN	110.70000	194,466.69	120.00000	210,804.00	120.00000	210,804.00
0275 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D		12,500.000 TN	98.10000	1,226,250.00	107.05000	1,338,125.00	110.00000	1,375,000.00



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) PCS CIVIL, INC.		(3) SEMA CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0280 0334 1 54 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22		17,176.100 TN	110.90000	1,904,829.49	111.00000	1,906,547.10	120.00000	2,061,132.00
0285 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22		5,794.900 TN	169.20000	980,497.08	170.50000	988,030.45	180.00000	1,043,082.00
0290 0339 1 MISCELLANEOUS ASPHALT PAVEMENT		320.200 TN	165.30000	52,929.06	201.00000	64,360.20	250.00000	80,050.00
0295 0350 3 1 PLAIN CEMENT CONCRETE PAVEMENT, 6"		704.000 SY	81.20000	57,164.80	60.00000	42,240.00	51.00000	35,904.00
0300 0400 4 1 CONCRETE CLASS IV, CULVERTS		407.200 CY	1,820.00000	741,104.00	1,300.00000	529,360.00	2,000.00000	814,400.00
0305 0415 1 1 REINFORCING STEEL- ROADWAY		83,144.000 LB	1.40000	116,401.60	0.10000	8,314.40	1.30000	108,087.20
0310 0425 1361 INLETS, CURB, TYPE P-6, <10'		1.000 EA	4,900.00000	4,900.00	6,000.00000	6,000.00	5,900.00000	5,900.00
0315 0425 1471 INLETS, CURB, TYPE 7, <10'		7.000 EA	3,310.00000	23,170.00	9,000.00000	63,000.00	6,300.00000	44,100.00
0320 0425 1521 INLETS, DT BOT, TYPE C,<10'		6.000 EA	2,450.00000	14,700.00	2,900.00000	17,400.00	5,100.00000	30,600.00



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) PCS CIVIL, INC.		(3) SEMA CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0325 0425 1541 INLETS, DT BOT, TYPE D, <10'		16.000 EA	3,350.00000	53,600.00	3,400.00000	54,400.00	5,700.00000	91,200.00
0330 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'		9.000 EA	7,500.00000	67,500.00	9,000.00000	81,000.00	8,300.00000	74,700.00
0335 0425 1544 INLETS, DITCH BOTTOM, TYPE D, J BOT, >10'		10.000 EA	1,240.00000	12,400.00	9,200.00000	92,000.00	12,300.00000	123,000.00
0340 0425 1545 INLETS, DITCH BOTTOM, TYPE D, PARTIAL		2.000 EA	3,340.00000	6,680.00	3,000.00000	6,000.00	5,500.00000	11,000.00
0345 0425 1549 INLETS, DT BOT, TYPE D, MODIFY		3.000 EA	4,710.00000	14,130.00	7,000.00000	21,000.00	8,000.00000	24,000.00
0350 0425 1551 INLETS, DT BOT, TYPE E, <10'		2.000 EA	3,490.00000	6,980.00	3,300.00000	6,600.00	5,600.00000	11,200.00
0355 0425 1553 INLETS, DT BOT, TYPE E, J BOT, <10'		1.000 EA	9,200.00000	9,200.00	9,000.00000	9,000.00	9,000.00000	9,000.00
0360 0425 1581 INLETS, DT BOT, TYPE H, <10'		1.000 EA	5,840.00000	5,840.00	8,000.00000	8,000.00	7,300.00000	7,300.00
0365 0425 1701 INLETS, GUTTER, TYPE S, <10'		18.000 EA	3,930.00000	70,740.00	3,600.00000	64,800.00	6,000.00000	108,000.00



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) PCS CIVIL, INC.		(3) SEMA CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0370 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10'		4.000 EA	7,620.00000	30,480.00	7,000.00000	28,000.00	10,100.00000	40,400.00
0375 0425 1704 INLETS, GUTTER, TYPE S, J BOTTOM, >10'		1.000 EA	9,230.00000	9,230.00	7,000.00000	7,000.00	10,600.00000	10,600.00
0380 0425 1921 INLETS, ADJACENT BARRIER, <=10'		2.000 EA	5,500.00000	11,000.00	8,000.00000	16,000.00	7,000.00000	14,000.00
0385 0425 2 61 MANHOLES, P-8, <10'		2.000 EA	2,940.00000	5,880.00	3,000.00000	6,000.00	3,600.00000	7,200.00
0390 0425 2 91 MANHOLES, J-8, <10'		2.000 EA	6,390.00000	12,780.00	6,000.00000	12,000.00	5,900.00000	11,800.00
0395 0425 2 92 MANHOLES, J-8, >10'		2.000 EA	10,500.00000	21,000.00	11,000.00000	22,000.00	10,000.00000	20,000.00
0400 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD		85.000 LF	90.70000	7,709.50	70.00000	5,950.00	100.00000	8,500.00
0405 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD		79.000 LF	105.10000	8,302.90	88.00000	6,952.00	120.00000	9,480.00
0410 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD		378.000 LF	104.00000	39,312.00	95.00000	35,910.00	140.00000	52,920.00



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) PCS CIVIL, INC.		(3) SEMA CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0415 0430174248 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 48"SD		57.000 LF	288.50000	16,444.50	280.00000	15,960.00	310.00000	17,670.00
0420 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD		4,578.000 LF	72.70000	332,820.60	70.00000	320,460.00	75.00000	343,350.00
0425 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD		2,564.000 LF	89.20000	228,708.80	90.00000	230,760.00	94.00000	241,016.00
0430 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD		1,697.000 LF	113.50000	192,609.50	110.00000	186,670.00	140.00000	237,580.00
0435 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD		744.000 LF	139.60000	103,862.40	150.00000	111,600.00	160.00000	119,040.00
0440 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD		637.000 LF	170.90000	108,863.30	200.00000	127,400.00	210.00000	133,770.00
0445 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD		1,491.000 LF	185.40000	276,431.40	220.00000	328,020.00	260.00000	387,660.00
0450 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD		1,427.000 LF	225.90000	322,359.30	250.00000	356,750.00	300.00000	428,100.00
0455 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD		1,150.000 LF	278.00000	319,700.00	325.00000	373,750.00	440.00000	506,000.00



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) PCS CIVIL, INC.		(3) SEMA CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0460 0430175166 PIPE CULVERT, OPT MATERIAL, ROUND, 66"S/CD		440.000 LF	396.00000	174,240.00	410.00000	180,400.00	440.00000	193,600.00
0465 0430175224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE-ELIP/ARCH, 24"S/CD		202.000 LF	112.40000	22,704.80	120.00000	24,240.00	150.00000	30,300.00
0470 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD		318.000 LF	144.50000	45,951.00	150.00000	47,700.00	190.00000	60,420.00
0475 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD		562.000 LF	183.00000	102,846.00	190.00000	106,780.00	230.00000	129,260.00
0480 0430175242 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD		165.000 LF	231.70000	38,230.50	240.00000	39,600.00	240.00000	39,600.00
0485 0430175248 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD		415.000 LF	285.60000	118,524.00	300.00000	124,500.00	350.00000	145,250.00
0490 0430175260 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 60"S/CD		468.000 LF	419.00000	196,092.00	400.00000	187,200.00	370.00000	173,160.00
0495 0430175266 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 66"S/CD		76.000 LF	672.00000	51,072.00	680.00000	51,680.00	670.00000	50,920.00



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) PCS CIVIL, INC.		(3) SEMA CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0500 0430185118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN		48.000 LF	818.00000	39,264.00	1,500.00000	72,000.00	820.00000	39,360.00
0505 0430518100 STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND		1.000 EA	2,480.00000	2,480.00	2,100.00000	2,100.00	4,500.00000	4,500.00
0510 0430524100 STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND		1.000 EA	3,080.00000	3,080.00	2,700.00000	2,700.00	3,600.00000	3,600.00
0515 0430530100 STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND		2.000 EA	3,260.00000	6,520.00	3,000.00000	6,000.00	3,700.00000	7,400.00
0520 0430530110 STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 15 DEGREES, ROUND		3.000 EA	3,260.00000	9,780.00	3,000.00000	9,000.00	5,500.00000	16,500.00
0525 0430536100 STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND		2.000 EA	4,190.00000	8,380.00	4,000.00000	8,000.00	4,300.00000	8,600.00
0530 0430536102 STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ELLIPTICAL		2.000 EA	3,440.00000	6,880.00	4,000.00000	8,000.00	4,300.00000	8,600.00
0535 0430536110 STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 15 DEGREES, ROUND		2.000 EA	4,130.00000	8,260.00	4,000.00000	8,000.00	4,300.00000	8,600.00



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) PCS CIVIL, INC.		(3) SEMA CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0540 0430542102 STRAIGHT CONCRETE ENDWALLS, 42", SINGLE, 0 DEGREES, ELLIPTICAL		2.000 EA	5,150.00000	10,300.00	5,500.00000	11,000.00	5,800.00000	11,600.00
0545 0430548100 STRAIGHT CONCRETE ENDWALLS, 48", SINGLE, 0 DEGREES, ROUND		4.000 EA	7,520.00000	30,080.00	5,500.00000	22,000.00	5,700.00000	22,800.00
0550 0430548102 STRAIGHT CONCRETE ENDWALLS, 48" SINGLE, 0 DEGREES, ELLIPTICAL		4.000 EA	6,830.00000	27,320.00	5,500.00000	22,000.00	5,700.00000	22,800.00
0555 0430548110 STRAIGHT CONCRETE ENDWALLS, 48", SINGLE, 15 DEGREES, ROUND		2.000 EA	7,520.00000	15,040.00	5,500.00000	11,000.00	5,700.00000	11,400.00
0560 0430554100 STRAIGHT CONCRETE ENDWALLS, 54", SINGLE, 0 DEGREES, ROUND		2.000 EA	11,000.00000	22,000.00	7,000.00000	14,000.00	8,700.00000	17,400.00
0565 0430554200 STRAIGHT CONCRETE ENDWALLS, 54", DOUBLE, 0 DEGREES, ROUND		2.000 EA	17,800.00000	35,600.00	15,000.00000	30,000.00	10,200.00000	20,400.00
0570 0430560102 STRAIGHT CONCRETE ENDWALLS, 60", SINGLE, 0 DEGREES, ELLIPTICAL		6.000 EA	9,120.00000	54,720.00	16,000.00000	96,000.00	6,800.00000	40,800.00
0575 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD		3.000 EA	1,110.00000	3,330.00	2,000.00000	6,000.00	1,300.00000	3,900.00
0580 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD		1.000 EA	1,350.00000	1,350.00	2,200.00000	2,200.00	2,500.00000	2,500.00



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) PCS CIVIL, INC.		(3) SEMA CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0585 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD		1.000 EA	2,660.00000	2,660.00	3,500.00000	3,500.00	3,200.00000	3,200.00
0590 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD		1.000 EA	3,250.00000	3,250.00	4,500.00000	4,500.00	3,200.00000	3,200.00
0595 0430982143 MITERED END SECTION, OPTIONAL ROUND, 60" CD		1.000 EA	8,790.00000	8,790.00	12,000.00000	12,000.00	7,700.00000	7,700.00
0600 0430982644 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 66" CD		1.000 EA	13,200.00000	13,200.00	2,000.00000	2,000.00	10,900.00000	10,900.00
0605 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD		4.000 EA	1,110.00000	4,440.00	2,000.00000	8,000.00	2,300.00000	9,200.00
0610 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD		4.000 EA	1,350.00000	5,400.00	2,500.00000	10,000.00	2,400.00000	9,600.00
0615 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD		14.000 EA	1,260.00000	17,640.00	2,500.00000	35,000.00	2,400.00000	33,600.00
0620 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1		227.000 LF	237.90000	54,003.30	103.00000	23,381.00	100.00000	22,700.00
0625 0520 1 7 CONCRETE CURB & GUTTER, TYPE E		3,884.000 LF	33.20000	128,948.80	24.00000	93,216.00	25.00000	97,100.00



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) PCS CIVIL, INC.		(3) SEMA CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0630 0520 5 11 TRAFFIC SEPARATOR CONCRETE- TYPE I, 4' WIDE		176.000 LF	44.90000	7,902.40	70.00000	12,320.00	79.00000	13,904.00
0635 0520 6 SHOULDER GUTTER- CONCRETE		3,606.000 LF	23.60000	85,101.60	27.00000	97,362.00	33.00000	118,998.00
0640 0521 72 40 SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT		92.000 LF	637.00000	58,604.00	600.00000	55,200.00	310.00000	28,520.00
0645 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"		19.000 SY	84.30000	1,601.70	350.00000	6,650.00	180.00000	3,420.00
0650 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCED		137.000 SY	89.90000	12,316.30	80.00000	10,960.00	80.00000	10,960.00
0655 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING		58.000 TN	112.70000	6,536.60	200.00000	11,600.00	370.00000	21,460.00
0660 0530 74 BEDDING STONE		41.500 TN	58.50000	2,427.75	120.00000	4,980.00	420.00000	17,430.00
0665 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3		2,352.000 LF	32.80000	77,145.60	29.00000	68,208.00	24.00000	56,448.00
0670 0536 1 3 GUARDRAIL- ROADWAY, DOUBLE FACE		344.000 LF	50.00000	17,200.00	43.75000	15,050.00	38.00000	13,072.00



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) PCS CIVIL, INC.		(3) SEMA CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0675 0536 6 PIPE RAIL FOR GUARDRAIL		432.000 LF	23.20000	10,022.40	48.00000	20,736.00	47.00000	20,304.00
0680 0536 8112 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536- 001, APPROACH TL-3		2.000 EA	3,500.00000	7,000.00	3,100.00000	6,200.00	4,200.00000	8,400.00
0685 0536 8122 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536- 002, APPROACH TL-3		2.000 EA	4,020.00000	8,040.00	3,550.00000	7,100.00	4,200.00000	8,400.00
0690 0536 8123 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536- 002, TRAILING		1.000 EA	1,980.00000	1,980.00	1,750.00000	1,750.00	3,000.00000	3,000.00
0695 0536 73 GUARDRAIL REMOVAL		2,368.000 LF	2.00000	4,736.00	2.00000	4,736.00	1.80000	4,262.40
0700 0536 85 20 GUARDRAIL END TREATMENT- TRAILING ANCHORAGE		1.000 EA	1,720.00000	1,720.00	1,500.00000	1,500.00	1,700.00000	1,700.00
0705 0536 85 24 GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL		4.000 EA	3,310.00000	13,240.00	3,100.00000	12,400.00	3,300.00000	13,200.00
0710 0536 85 27 GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL		2.000 EA	12,400.00000	24,800.00	11,000.00000	22,000.00	13,200.00000	26,400.00



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) PCS CIVIL, INC.		(3) SEMA CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0715 0570 1 2 PERFORMANCE TURF, SOD		252,326.000 SY	2.40000	605,582.40	2.50000	630,815.00	3.56000	898,280.56
0720 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"		16.059 GM	1,270.00000	20,394.93	1,012.00000	16,251.71	1,100.00000	17,664.90
0725 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"		328.000 LF	1.20000	393.60	1.25000	410.00	1.00000	328.00
0730 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"		17.179 GM	1,270.00000	21,817.33	1,011.00000	17,367.97	1,100.00000	18,896.90
0735 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID		8.000 DA	3,900.00000	31,200.00	3,900.00000	31,200.00	3,900.00000	31,200.00
0740 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID		3.000 EA	4,500.00000	13,500.00	4,500.00000	13,500.00	4,500.00000	13,500.00
0745 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43585935201		(1.000) LS	150,000.00000	150,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00
0002 Roadway Section Totals:				\$23,135,924.76		\$24,043,394.16		\$26,464,364.88



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) PCS CIVIL, INC.		(3) SEMA CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing								
0750 0546 72 2 GROUND-IN RUMBLE STRIPS, 8" CYLINDRICAL		10.917 GM	1,290.00000	14,082.93	1,800.00000	19,650.60	660.00000	7,205.22
0755 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF		86.000 AS	359.00000	30,874.00	360.00000	30,960.00	320.00000	27,520.00
0760 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF		30.000 AS	1,330.00000	39,900.00	1,410.00000	42,300.00	1,200.00000	36,000.00
0765 0700 1 50 SINGLE POST SIGN, RELOCATE		4.000 AS	173.80000	695.20	386.00000	1,544.00	160.00000	640.00
0770 0700 1 60 SINGLE POST SIGN, REMOVE		47.000 AS	57.90000	2,721.30	26.00000	1,222.00	52.00000	2,444.00
0775 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF		1.000 AS	4,050.00000	4,050.00	5,115.00000	5,115.00	3,600.00000	3,600.00
0780 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF		2.000 AS	7,530.00000	15,060.00	6,900.00000	13,800.00	6,800.00000	13,600.00
0785 0700 2 60 MULTI- POST SIGN, REMOVE		3.000 AS	1,740.00000	5,220.00	815.00000	2,445.00	1,600.00000	4,800.00
0790 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR		34.000 EA	98.50000	3,349.00	77.00000	2,618.00	88.00000	2,992.00



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) PCS CIVIL, INC.		(3) SEMA CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing								
0795 0706 1 3 RAISED PAVEMENT MARKER, TYPE B		1,614.000 EA	4.20000	6,778.80	3.90000	6,294.60	3.60000	5,810.40
0800 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43585935201		(1.000) LS	34,500.00000	34,500.00	38,000.00000	38,000.00	29,800.00000	29,800.00
0805 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS		2,002.000 LF	3.60000	7,207.20	3.90000	7,807.80	3.10000	6,206.20
0810 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK		89.000 LF	6.00000	534.00	5.30000	471.70	5.00000	445.00
0815 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"		0.390 GM	1,590.00000	620.10	2,800.00000	1,092.00	1,376.05000	536.66
0820 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL		3.000 EA	180.00000	540.00	65.75000	197.25	160.00000	480.00
0825 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW		64.000 EA	78.00000	4,992.00	60.75000	3,888.00	68.00000	4,352.00
0830 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON		1,316.000 LF	3.60000	4,737.60	3.90000	5,132.40	3.10000	4,079.60



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) PCS CIVIL, INC.		(3) SEMA CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing								
0835 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"		0.678 GM	1,590.00000	1,078.02	2,790.00000	1,891.62	1,359.82000	921.96
0840 0711 14560 THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL		1.000 EA	720.00000	720.00	784.00000	784.00	620.00000	620.00
0845 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"		7.395 GM	5,390.00000	39,859.05	4,910.00000	36,309.45	4,700.00000	34,756.50
0850 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"		1.176 GM	6,970.00000	8,196.72	6,506.00000	7,651.06	6,000.00000	7,056.00
0855 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"		7.187 GM	5,390.00000	38,737.93	4,910.00000	35,288.17	4,700.00000	33,778.90
0860 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"		0.629 GM	5,070.00000	3,189.03	3,650.00000	2,295.85	4,323.99000	2,719.79
0865 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP		5.855 GM	1,590.00000	9,309.45	910.00000	5,328.05	1,400.00000	8,197.00



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) PCS CIVIL, INC.		(3) SEMA CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing								
0870 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"		0.467 GM	5,070.00000	2,367.69	3,665.00000	1,711.56	4,321.01000	2,017.91
0875 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES		0.119 GM	28,500.00000	3,391.50	30,613.00000	3,642.95	22,809.33000	2,714.31
0880 0713103131 PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES		0.096 GM	10,700.00000	1,027.20	7,765.00000	745.44	8,684.69000	833.73
0885 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES		0.119 GM	28,500.00000	3,391.50	30,613.00000	3,642.95	22,809.33000	2,714.31
0890 0713103331 PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES		0.094 GM	10,700.00000	1,005.80	7,930.00000	745.42	8,869.47000	833.73
0003 Signing Section Totals:				\$288,136.02		\$282,574.87		\$247,675.22
Contract Grand Totals:				\$26,294,705.18		\$27,579,884.43		29,499,000.00



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) PRINCE CONTRACTING, LLC.		(5) CONE & GRAHAM, INC.		(6) WATSON CIVIL CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures								
0005 0400 2 4 CONC CLASS II, BRIDGE SUPERSTRUCTURE		383.500 CY	990.00000	379,665.00	801.14000	307,237.19	975.00000	373,912.50
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS		159.200 CY	470.00000	74,824.00	532.60300	84,790.40	650.00000	103,480.00
0015 0400 4 5 CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE		223.800 CY	1,600.00000	358,080.00	870.94200	194,916.82	1,750.00000	391,650.00
0020 0400 7 1 BRIDGE DECK GROOVING		1,134.000 SY	11.00000	12,474.00	5.70600	6,470.60	3.40000	3,855.60
0025 0400 9 1 BRIDGE DECK PLANING		1,134.000 SY	11.00000	12,474.00	6.78800	7,697.59	4.95000	5,613.30
0030 0400147 COMPOSITE NEOPRENE PADS		14.700 CF	1,200.00000	17,640.00	1,267.60200	18,633.75	1,050.00000	15,435.00
0035 0415 1 4 REINFORCING STEEL - BRIDGE SUPERSTRUCTURE		103,338.000 LB	1.20000	124,005.60	1.20500	124,522.29	1.70000	175,674.60
0040 0415 1 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE		35,650.000 LB	1.40000	49,910.00	1.21700	43,386.05	1.70000	60,605.00
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS		30,812.000 LB	1.20000	36,974.40	1.12200	34,571.06	1.70000	52,380.40



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) PRINCE CONTRACTING, LLC.		(5) CONE & GRAHAM, INC.		(6) WATSON CIVIL CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures								
0050 0450 1 1 PRESTRESSED BEAMS, TYPE II		1,750.000 LF	240.00000	420,000.00	174.46000	305,305.00	345.00000	603,750.00
0055 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ		3,752.000 LF	220.00000	825,440.00	125.64500	471,420.04	188.00000	705,376.00
0060 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ		300.000 LF	320.00000	96,000.00	232.46800	69,740.40	400.00000	120,000.00
0065 0457 1 22 STANDARD INTEGRAL PILE JACKET, STRUCTURAL, 16.1 to 30.0"		150.000 LF	1,200.00000	180,000.00	1,436.04200	215,406.30	2,560.00000	384,000.00
0070 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD		136.000 LF	60.00000	8,160.00	33.31600	4,530.98	175.00000	23,800.00
0075 0459 71 PILES, POLYETHYLENE SHEETING		330.000 SY	25.00000	8,250.00	7.75000	2,557.50	30.00000	9,900.00
0080 0515 4 2 BULLET RAIL, DOUBLE RAIL		326.000 LF	60.00000	19,560.00	55.00000	17,930.00	60.00000	19,560.00
0085 0521 5 13 CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE		652.000 LF	100.00000	65,200.00	106.05400	69,147.21	160.00000	104,320.00



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) PRINCE CONTRACTING, LLC.		(5) CONE & GRAHAM, INC.		(6) WATSON CIVIL CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures								
0090 0521 6 11 CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT		326.000 LF	100.00000	32,600.00	73.51300	23,965.24	142.00000	46,292.00
0095 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE		1,560.000 TN	120.00000	187,200.00	125.48100	195,750.36	88.00000	137,280.00
0100 0530 74 BEDDING STONE		556.000 TN	190.00000	105,640.00	300.00000	166,800.00	125.00000	69,500.00
0105 0630 2 16 CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS		652.000 LF	9.50000	6,194.00	15.00000	9,780.00	32.00000	20,864.00
0110 0635 3 13 JUNCTION BOX, FURNISH & INSTALL, EMBEDDED		4.000 EA	725.00000	2,900.00	500.00000	2,000.00	242.00000	968.00
0001 Structures Section Totals:				\$3,023,191.00		\$2,376,558.78		\$3,428,216.40

SECTION: 0002 Roadway								
0115 0101 1 MOBILIZATION 43585935201		(1.000) LS	3,000,000.00000	3,000,000.00	3,000,000.00000	3,000,000.00	3,135,000.00000	3,135,000.00
0120 0102 1 MAINTENANCE OF TRAFFIC 43585935201		(700.000) DA (LS)	670,000.00000	670,000.00	685,000.00000	685,000.00	225,000.00000	225,000.00



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) PRINCE CONTRACTING, LLC.		(5) CONE & GRAHAM, INC.		(6) WATSON CIVIL CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0125 0102 2200 SPECIAL DETOUR- TEMPORARY PAVEMENT 43585935201		(7748.000) SY (LS)	370,000.00000	370,000.00	425,000.00000	425,000.00	500,000.00000	500,000.00
0130 0102 60 WORK ZONE SIGN		83,192.000 ED	0.20000	16,638.40	0.18000	14,974.56	0.22000	18,302.24
0135 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED		4,939.000 LF	30.75000	151,874.25	24.20000	119,523.80	24.65000	121,746.35
0140 0102 71 25 TEMPORARY BARRIER, RELOCATE, ANCHORED		3,316.000 LF	10.75000	35,647.00	10.00000	33,160.00	10.20000	33,823.20
0145 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD		434,248.000 ED	0.09000	39,082.32	0.09000	39,082.32	0.12000	52,109.76
0150 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL		392.000 ED	5.10000	1,999.20	5.00000	1,960.00	4.60000	1,803.20
0155 0102 78 1 TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D		8,769.000 EA	3.15000	27,622.35	3.50000	30,691.50	3.10000	27,183.90
0160 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION		22.000 LO	1,500.00000	33,000.00	1,000.00000	22,000.00	815.00000	17,930.00



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) PRINCE CONTRACTING, LLC.		(5) CONE & GRAHAM, INC.		(6) WATSON CIVIL CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0165 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY		2,599.000 ED	9.18000	23,858.82	9.00000	23,391.00	10.20000	26,509.80
0170 0102115 TYPE III BARRICADE		65,033.000 ED	0.26000	16,908.58	0.25000	16,258.25	0.26000	16,908.58
0175 0102909 TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS		1,120.000 DA	20.50000	22,960.00	25.00000	28,000.00	22.50000	25,200.00
0180 0104 10 3 SEDIMENT BARRIER		17,109.000 LF	3.00000	51,327.00	1.25000	21,386.25	1.60000	27,374.40
0185 0104 11 FLOATING TURBIDITY BARRIER		682.000 LF	13.50000	9,207.00	15.00000	10,230.00	9.00000	6,138.00
0190 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC		26,307.000 LF	8.00000	210,456.00	4.50000	118,381.50	3.40000	89,443.80
0195 0104 15 SOIL TRACKING PREVENTION DEVICE		6.000 EA	4,500.00000	27,000.00	1,500.00000	9,000.00	2,350.00000	14,100.00
0200 0107 1 LITTER REMOVAL		2,188.500 AC	14.80000	32,389.80	20.00000	43,770.00	38.00000	83,163.00



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) PRINCE CONTRACTING, LLC.		(5) CONE & GRAHAM, INC.		(6) WATSON CIVIL CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0205 0107 2 MOWING		1,383.930 AC	56.12000	77,666.15	40.00000	55,357.20	71.50000	98,951.00
0210 0110 1 1 CLEARING & GRUBBING 43585935201		(110.990) AC (LS)	1,492,155.04000	1,492,155.04	1,489,000.00000	1,489,000.00	1,350,000.00000	1,350,000.00
0215 0110 7 1 MAILBOX, F&I SINGLE		25.000 EA	180.00000	4,500.00	175.00000	4,375.00	200.00000	5,000.00
0220 0120 1 REGULAR EXCAVATION		167,841.000 CY	5.00000	839,205.00	4.92000	825,777.72	10.00000	1,678,410.00
0225 0120 4 SUBSOIL EXCAVATION		37,414.000 CY	12.00000	448,968.00	8.90000	332,984.60	7.00000	261,898.00
0230 0120 6 EMBANKMENT		445,129.000 CY	9.00000	4,006,161.00	14.86000	6,614,616.94	12.00000	5,341,548.00
0235 0160 4 TYPE B STABILIZATION		223,692.000 SY	6.25000	1,398,075.00	6.38000	1,427,154.96	6.75000	1,509,921.00
0240 0285701 OPTIONAL BASE, BASE GROUP 01		24,304.000 SY	6.25000	151,900.00	8.71000	211,687.84	13.00000	315,952.00
0245 0285704 OPTIONAL BASE, BASE GROUP 04		42,457.000 SY	8.50000	360,884.50	10.55000	447,921.35	14.00000	594,398.00



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) PRINCE CONTRACTING, LLC.		(5) CONE & GRAHAM, INC.		(6) WATSON CIVIL CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0250 0285706 OPTIONAL BASE, BASE GROUP 06		2,213.000 SY	15.00000	33,195.00	12.00000	26,556.00	16.50000	36,514.50
0255 0285709 OPTIONAL BASE, BASE GROUP 09		113,639.000 SY	11.15000	1,267,074.85	14.23000	1,617,082.97	13.40000	1,522,762.60
0260 0285715 OPTIONAL BASE, BASE GROUP 15		1,085.000 SY	100.00000	108,500.00	100.00000	108,500.00	95.10000	103,183.50
0265 0327 70 15 MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH		2,103.000 SY	2.60000	5,467.80	2.50000	5,257.50	2.55000	5,362.65
0270 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C		1,756.700 TN	122.00000	214,317.40	119.25000	209,486.48	120.00000	210,804.00
0275 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D		12,500.000 TN	109.00000	1,362,500.00	106.65000	1,333,125.00	107.00000	1,337,500.00
0280 0334 1 54 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22		17,176.100 TN	113.00000	1,940,899.30	110.55000	1,898,817.86	111.00000	1,906,547.10
0285 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22		5,794.900 TN	173.10000	1,003,097.19	170.00000	985,133.00	169.00000	979,338.10
0290 0339 1 MISCELLANEOUS ASPHALT PAVEMENT		320.200 TN	204.00000	65,320.80	250.00000	80,050.00	202.00000	64,680.40



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) PRINCE CONTRACTING, LLC.		(5) CONE & GRAHAM, INC.		(6) WATSON CIVIL CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0295 0350 3 1 PLAIN CEMENT CONCRETE PAVEMENT, 6"		704.000 SY	100.00000	70,400.00	42.00000	29,568.00	73.00000	51,392.00
0300 0400 4 1 CONCRETE CLASS IV, CULVERTS		407.200 CY	1,200.00000	488,640.00	1,251.00000	509,407.20	970.00000	394,984.00
0305 0415 1 1 REINFORCING STEEL- ROADWAY		83,144.000 LB	0.50000	41,572.00	1.00000	83,144.00	1.00000	83,144.00
0310 0425 1361 INLETS, CURB, TYPE P-6, <10'		1.000 EA	6,800.00000	6,800.00	5,100.00000	5,100.00	5,100.00000	5,100.00
0315 0425 1471 INLETS, CURB, TYPE 7, <10'		7.000 EA	5,100.00000	35,700.00	8,400.00000	58,800.00	5,500.00000	38,500.00
0320 0425 1521 INLETS, DT BOT, TYPE C,<10'		6.000 EA	4,000.00000	24,000.00	2,800.00000	16,800.00	2,900.00000	17,400.00
0325 0425 1541 INLETS, DT BOT, TYPE D, <10'		16.000 EA	5,000.00000	80,000.00	4,300.00000	68,800.00	3,500.00000	56,000.00
0330 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'		9.000 EA	10,000.00000	90,000.00	8,863.00000	79,767.00	7,500.00000	67,500.00
0335 0425 1544 INLETS, DITCH BOTTOM, TYPE D, J BOT, >10'		10.000 EA	15,600.00000	156,000.00	11,000.00000	110,000.00	10,200.00000	102,000.00



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) PRINCE CONTRACTING, LLC.		(5) CONE & GRAHAM, INC.		(6) WATSON CIVIL CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0340 0425 1545 INLETS, DITCH BOTTOM, TYPE D, PARTIAL		2.000 EA	6,600.00000	13,200.00	3,923.00000	7,846.00	3,200.00000	6,400.00
0345 0425 1549 INLETS, DT BOT, TYPE D, MODIFY		3.000 EA	7,700.00000	23,100.00	6,163.00000	18,489.00	5,400.00000	16,200.00
0350 0425 1551 INLETS, DT BOT, TYPE E, <10'		2.000 EA	4,600.00000	9,200.00	4,279.00000	8,558.00	3,400.00000	6,800.00
0355 0425 1553 INLETS, DT BOT, TYPE E, J BOT, <10'		1.000 EA	11,500.00000	11,500.00	10,500.00000	10,500.00	8,500.00000	8,500.00
0360 0425 1581 INLETS, DT BOT, TYPE H, <10'		1.000 EA	7,700.00000	7,700.00	7,138.00000	7,138.00	6,100.00000	6,100.00
0365 0425 1701 INLETS, GUTTER, TYPE S, <10'		18.000 EA	5,000.00000	90,000.00	4,126.00000	74,268.00	4,000.00000	72,000.00
0370 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10'		4.000 EA	9,400.00000	37,600.00	8,460.00000	33,840.00	7,000.00000	28,000.00
0375 0425 1704 INLETS, GUTTER, TYPE S, J BOTTOM, >10'		1.000 EA	15,000.00000	15,000.00	9,500.00000	9,500.00	9,000.00000	9,000.00
0380 0425 1921 INLETS, ADJACENT BARRIER, <=10'		2.000 EA	9,000.00000	18,000.00	8,574.00000	17,148.00	4,700.00000	9,400.00



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) PRINCE CONTRACTING, LLC.		(5) CONE & GRAHAM, INC.		(6) WATSON CIVIL CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0385 0425 2 61 MANHOLES, P-8, <10'		2.000 EA	5,000.00000	10,000.00	3,833.00000	7,666.00	4,000.00000	8,000.00
0390 0425 2 91 MANHOLES, J-8, <10'		2.000 EA	9,000.00000	18,000.00	7,895.00000	15,790.00	6,600.00000	13,200.00
0395 0425 2 92 MANHOLES, J-8, >10'		2.000 EA	19,000.00000	38,000.00	11,100.00000	22,200.00	10,000.00000	20,000.00
0400 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD		85.000 LF	150.00000	12,750.00	80.00000	6,800.00	58.00000	4,930.00
0405 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD		79.000 LF	185.00000	14,615.00	95.00000	7,505.00	74.00000	5,846.00
0410 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD		378.000 LF	150.00000	56,700.00	125.00000	47,250.00	83.00000	31,374.00
0415 0430174248 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 48"SD		57.000 LF	360.00000	20,520.00	340.00000	19,380.00	285.00000	16,245.00
0420 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD		4,578.000 LF	85.00000	389,130.00	65.00000	297,570.00	64.00000	292,992.00
0425 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD		2,564.000 LF	100.00000	256,400.00	82.00000	210,248.00	86.00000	220,504.00



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) PRINCE CONTRACTING, LLC.		(5) CONE & GRAHAM, INC.		(6) WATSON CIVIL CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0430 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD		1,697.000 LF	145.00000	246,065.00	109.00000	184,973.00	109.00000	184,973.00
0435 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD		744.000 LF	175.00000	130,200.00	157.00000	116,808.00	130.00000	96,720.00
0440 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD		637.000 LF	250.00000	159,250.00	207.00000	131,859.00	175.00000	111,475.00
0445 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD		1,491.000 LF	280.00000	417,480.00	225.00000	335,475.00	214.00000	319,074.00
0450 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD		1,427.000 LF	350.00000	499,450.00	275.00000	392,425.00	283.00000	403,841.00
0455 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD		1,150.000 LF	450.00000	517,500.00	366.00000	420,900.00	343.00000	394,450.00
0460 0430175166 PIPE CULVERT, OPT MATERIAL, ROUND, 66"S/CD		440.000 LF	625.00000	275,000.00	557.00000	245,080.00	405.00000	178,200.00
0465 0430175224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE-ELIP/ARCH, 24"S/CD		202.000 LF	150.00000	30,300.00	114.00000	23,028.00	160.00000	32,320.00



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) PRINCE CONTRACTING, LLC.		(5) CONE & GRAHAM, INC.		(6) WATSON CIVIL CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0470 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD		318.000 LF	200.00000	63,600.00	161.00000	51,198.00	180.00000	57,240.00
0475 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD		562.000 LF	300.00000	168,600.00	180.00000	101,160.00	215.00000	120,830.00
0480 0430175242 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD		165.000 LF	325.00000	53,625.00	248.00000	40,920.00	223.00000	36,795.00
0485 0430175248 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD		415.000 LF	400.00000	166,000.00	304.00000	126,160.00	330.00000	136,950.00
0490 0430175260 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 60"S/CD		468.000 LF	450.00000	210,600.00	445.00000	208,260.00	405.00000	189,540.00
0495 0430175266 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 66"S/CD		76.000 LF	625.00000	47,500.00	700.00000	53,200.00	670.00000	50,920.00
0500 0430185118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN		48.000 LF	900.00000	43,200.00	625.00000	30,000.00	715.00000	34,320.00
0505 0430518100 STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND		1.000 EA	3,300.00000	3,300.00	2,300.00000	2,300.00	2,200.00000	2,200.00



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) PRINCE CONTRACTING, LLC.		(5) CONE & GRAHAM, INC.		(6) WATSON CIVIL CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0510 0430524100 STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND		1.000 EA	4,000.00000	4,000.00	2,750.00000	2,750.00	2,700.00000	2,700.00
0515 0430530100 STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND		2.000 EA	5,000.00000	10,000.00	3,350.00000	6,700.00	3,000.00000	6,000.00
0520 0430530110 STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 15 DEGREES, ROUND		3.000 EA	5,000.00000	15,000.00	3,300.00000	9,900.00	3,000.00000	9,000.00
0525 0430536100 STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND		2.000 EA	6,000.00000	12,000.00	4,800.00000	9,600.00	4,700.00000	9,400.00
0530 0430536102 STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ELLIPTICAL		2.000 EA	6,000.00000	12,000.00	4,800.00000	9,600.00	4,700.00000	9,400.00
0535 0430536110 STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 15 DEGREES, ROUND		2.000 EA	6,000.00000	12,000.00	5,000.00000	10,000.00	4,700.00000	9,400.00
0540 0430542102 STRAIGHT CONCRETE ENDWALLS, 42", SINGLE, 0 DEGREES, ELLIPTICAL		2.000 EA	8,000.00000	16,000.00	9,500.00000	19,000.00	5,300.00000	10,600.00
0545 0430548100 STRAIGHT CONCRETE ENDWALLS, 48", SINGLE, 0 DEGREES, ROUND		4.000 EA	10,000.00000	40,000.00	12,250.00000	49,000.00	6,400.00000	25,600.00
0550 0430548102 STRAIGHT CONCRETE ENDWALLS, 48" SINGLE, 0 DEGREES, ELLIPTICAL		4.000 EA	10,000.00000	40,000.00	12,524.00000	50,096.00	9,800.00000	39,200.00



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) PRINCE CONTRACTING, LLC.		(5) CONE & GRAHAM, INC.		(6) WATSON CIVIL CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0555 0430548110 STRAIGHT CONCRETE ENDWALLS, 48", SINGLE, 15 DEGREES, ROUND		2.000 EA	10,000.00000	20,000.00	11,515.00000	23,030.00	6,400.00000	12,800.00
0560 0430554100 STRAIGHT CONCRETE ENDWALLS, 54", SINGLE, 0 DEGREES, ROUND		2.000 EA	12,000.00000	24,000.00	14,109.00000	28,218.00	11,500.00000	23,000.00
0565 0430554200 STRAIGHT CONCRETE ENDWALLS, 54", DOUBLE, 0 DEGREES, ROUND		2.000 EA	20,000.00000	40,000.00	19,710.00000	39,420.00	18,000.00000	36,000.00
0570 0430560102 STRAIGHT CONCRETE ENDWALLS, 60", SINGLE, 0 DEGREES, ELLIPTICAL		6.000 EA	13,000.00000	78,000.00	11,634.00000	69,804.00	12,400.00000	74,400.00
0575 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD		3.000 EA	1,800.00000	5,400.00	1,800.00000	5,400.00	1,900.00000	5,700.00
0580 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD		1.000 EA	2,400.00000	2,400.00	2,000.00000	2,000.00	2,150.00000	2,150.00
0585 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD		1.000 EA	4,600.00000	4,600.00	3,650.00000	3,650.00	3,500.00000	3,500.00
0590 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD		1.000 EA	5,600.00000	5,600.00	4,500.00000	4,500.00	3,900.00000	3,900.00
0595 0430982143 MITERED END SECTION, OPTIONAL ROUND, 60" CD		1.000 EA	12,000.00000	12,000.00	9,500.00000	9,500.00	9,500.00000	9,500.00



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) PRINCE CONTRACTING, LLC.		(5) CONE & GRAHAM, INC.		(6) WATSON CIVIL CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0600 0430982644 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 66" CD		1.000 EA	16,600.00000	16,600.00	15,000.00000	15,000.00	19,000.00000	19,000.00
0605 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD		4.000 EA	1,800.00000	7,200.00	1,800.00000	7,200.00	1,400.00000	5,600.00
0610 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD		4.000 EA	1,400.00000	5,600.00	2,000.00000	8,000.00	1,600.00000	6,400.00
0615 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD		14.000 EA	1,200.00000	16,800.00	2,000.00000	28,000.00	1,525.00000	21,350.00
0620 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1		227.000 LF	212.00000	48,124.00	213.00000	48,351.00	212.00000	48,124.00
0625 0520 1 7 CONCRETE CURB & GUTTER, TYPE E		3,884.000 LF	35.00000	135,940.00	16.50000	64,086.00	34.50000	133,998.00
0630 0520 5 11 TRAFFIC SEPARATOR CONCRETE- TYPE I, 4' WIDE		176.000 LF	65.00000	11,440.00	50.00000	8,800.00	44.00000	7,744.00
0635 0520 6 SHOULDER GUTTER- CONCRETE		3,606.000 LF	25.00000	90,150.00	19.25000	69,415.50	25.40000	91,592.40
0640 0521 72 40 SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT		92.000 LF	350.00000	32,200.00	360.00000	33,120.00	595.00000	54,740.00



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) PRINCE CONTRACTING, LLC.		(5) CONE & GRAHAM, INC.		(6) WATSON CIVIL CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0645 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"		19.000 SY	210.00000	3,990.00	100.00000	1,900.00	88.00000	1,672.00
0650 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCED		137.000 SY	95.00000	13,015.00	95.00000	13,015.00	96.00000	13,152.00
0655 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING		58.000 TN	110.00000	6,380.00	125.00000	7,250.00	165.00000	9,570.00
0660 0530 74 BEDDING STONE		41.500 TN	200.00000	8,300.00	125.00000	5,187.50	230.00000	9,545.00
0665 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3		2,352.000 LF	33.00000	77,616.00	28.50000	67,032.00	29.40000	69,148.80
0670 0536 1 3 GUARDRAIL- ROADWAY, DOUBLE FACE		344.000 LF	50.00000	17,200.00	43.50000	14,964.00	44.70000	15,376.80
0675 0536 6 PIPE RAIL FOR GUARDRAIL		432.000 LF	21.00000	9,072.00	21.00000	9,072.00	21.00000	9,072.00
0680 0536 8112 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536- 001, APPROACH TL-3		2.000 EA	3,120.00000	6,240.00	3,400.00000	6,800.00	3,150.00000	6,300.00



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) PRINCE CONTRACTING, LLC.		(5) CONE & GRAHAM, INC.		(6) WATSON CIVIL CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0685 0536 8122 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536- 002, APPROACH TL-3		2.000 EA	3,600.00000	7,200.00	3,400.00000	6,800.00	3,600.00000	7,200.00
0690 0536 8123 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536- 002, TRAILING		1.000 EA	1,800.00000	1,800.00	2,800.00000	2,800.00	1,775.00000	1,775.00
0695 0536 73 GUARDRAIL REMOVAL		2,368.000 LF	2.00000	4,736.00	3.00000	7,104.00	1.85000	4,380.80
0700 0536 85 20 GUARDRAIL END TREATMENT- TRAILING ANCHORAGE		1.000 EA	1,550.00000	1,550.00	2,200.00000	2,200.00	1,550.00000	1,550.00
0705 0536 85 24 GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL		4.000 EA	3,000.00000	12,000.00	3,600.00000	14,400.00	3,000.00000	12,000.00
0710 0536 85 27 GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL		2.000 EA	11,050.00000	22,100.00	9,000.00000	18,000.00	11,100.00000	22,200.00
0715 0570 1 2 PERFORMANCE TURF, SOD		252,326.000 SY	4.00000	1,009,304.00	3.00000	756,978.00	3.70000	933,606.20
0720 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"		16.059 GM	1,100.00000	17,664.90	875.00000	14,051.63	1,075.00000	17,263.43



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) PRINCE CONTRACTING, LLC.		(5) CONE & GRAHAM, INC.		(6) WATSON CIVIL CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0725 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"		328.000 LF	1.05000	344.40	1.50000	492.00	1.05000	344.40
0730 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"		17.179 GM	1,100.00000	18,896.90	875.00000	15,031.63	1,100.00000	18,896.90
0735 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID		8.000 DA	3,900.00000	31,200.00	3,900.00000	31,200.00	3,900.00000	31,200.00
0740 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID		3.000 EA	4,500.00000	13,500.00	4,500.00000	13,500.00	4,500.00000	13,500.00
0745 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43585935201		(1.000) LS	150,000.00000	150,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00
0002 Roadway Section Totals:				\$26,735,217.95		\$28,353,440.06		\$27,714,417.81

SECTION: 0003 Signing								
0750 0546 72 2 GROUND-IN RUMBLE STRIPS, 8" CYLINDRICAL		10.917 GM	835.00000	9,115.70	1,250.00000	13,646.25	865.00000	9,443.21
0755 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF		86.000 AS	320.00000	27,520.00	350.00000	30,100.00	320.00000	27,520.00



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) PRINCE CONTRACTING, LLC.		(5) CONE & GRAHAM, INC.		(6) WATSON CIVIL CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing								
0760 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF		30.000 AS	1,200.00000	36,000.00	1,300.00000	39,000.00	1,200.00000	36,000.00
0765 0700 1 50 SINGLE POST SIGN, RELOCATE		4.000 AS	153.50000	614.00	125.00000	500.00	155.00000	620.00
0770 0700 1 60 SINGLE POST SIGN, REMOVE		47.000 AS	51.50000	2,420.50	25.00000	1,175.00	52.00000	2,444.00
0775 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF		1.000 AS	3,600.00000	3,600.00	4,500.00000	4,500.00	3,575.00000	3,575.00
0780 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF		2.000 AS	6,700.00000	13,400.00	8,200.00000	16,400.00	6,635.00000	13,270.00
0785 0700 2 60 MULTI- POST SIGN, REMOVE		3.000 AS	1,550.00000	4,650.00	500.00000	1,500.00	1,550.00000	4,650.00
0790 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR		34.000 EA	90.00000	3,060.00	70.00000	2,380.00	87.00000	2,958.00
0795 0706 1 3 RAISED PAVEMENT MARKER, TYPE B		1,614.000 EA	3.65000	5,891.10	3.50000	5,649.00	3.60000	5,810.40
0800 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43585935201		(1.000) LS	30,000.00000	30,000.00	30,750.00000	30,750.00	29,500.00000	29,500.00



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) PRINCE CONTRACTING, LLC.		(5) CONE & GRAHAM, INC.		(6) WATSON CIVIL CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing								
0805 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS		2,002.000 LF	3.25000	6,506.50	4.00000	8,008.00	3.10000	6,206.20
0810 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK		89.000 LF	6.00000	534.00	5.00000	445.00	5.13000	456.57
0815 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"		0.390 GM	1,400.00000	546.00	3,500.00000	1,365.00	1,355.00000	528.45
0820 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL		3.000 EA	156.00000	468.00	170.00000	510.00	155.00000	465.00
0825 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW		64.000 EA	68.00000	4,352.00	55.00000	3,520.00	66.50000	4,256.00
0830 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON		1,316.000 LF	3.15000	4,145.40	4.00000	5,264.00	3.10000	4,079.60
0835 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"		0.678 GM	1,375.00000	932.25	3,500.00000	2,373.00	1,340.00000	908.52



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) PRINCE CONTRACTING, LLC.		(5) CONE & GRAHAM, INC.		(6) WATSON CIVIL CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing								
0840 0711 14560 THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL		1.000 EA	625.00000	625.00	1,000.00000	1,000.00	615.00000	615.00
0845 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"		7.395 GM	4,700.00000	34,756.50	4,800.00000	35,496.00	4,580.00000	33,869.10
0850 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"		1.176 GM	6,050.00000	7,114.80	5,800.00000	6,820.80	5,900.00000	6,938.40
0855 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"		7.187 GM	4,700.00000	33,778.90	4,800.00000	34,497.60	4,580.00000	32,916.46
0860 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"		0.629 GM	4,350.00000	2,736.15	4,200.00000	2,641.80	4,250.00000	2,673.25
0865 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP		5.855 GM	1,400.00000	8,197.00	1,600.00000	9,368.00	1,355.00000	7,933.53
0870 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"		0.467 GM	4,350.00000	2,031.45	4,200.00000	1,961.40	4,250.00000	1,984.75



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(4) PRINCE CONTRACTING, LLC.		(5) CONE & GRAHAM, INC.		(6) WATSON CIVIL CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing								
0875 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES		0.119 GM	23,000.00000	2,737.00	25,000.00000	2,975.00	22,450.00000	2,671.55
0880 0713103131 PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES		0.096 GM	8,700.00000	835.20	10,000.00000	960.00	8,550.00000	820.80
0885 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES		0.119 GM	23,000.00000	2,737.00	25,000.00000	2,975.00	22,450.00000	2,671.55
0890 0713103331 PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES		0.094 GM	8,900.00000	836.60	10,000.00000	940.00	8,725.00000	820.15
0003 Signing Section Totals:				\$250,141.05		\$266,720.85		\$246,605.49
Contract Grand Totals:				\$30,008,550.00		\$30,996,719.69		31,389,239.70



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) CRISDEL GROUP, INC		(8) ANDERSON COLUMBIA CO., INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures								
0005 0400 2 4 CONC CLASS II, BRIDGE SUPERSTRUCTURE		383.500 CY	884.71000	339,286.29	1,157.08000	443,740.18		
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS		159.200 CY	588.15000	93,633.48	774.56000	123,309.95		
0015 0400 4 5 CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE		223.800 CY	961.79000	215,248.60	2,075.39000	464,472.28		
0020 0400 7 1 BRIDGE DECK GROOVING		1,134.000 SY	6.30000	7,144.20	3.92000	4,445.28		
0025 0400 9 1 BRIDGE DECK PLANING		1,134.000 SY	7.50000	8,505.00	5.82000	6,599.88		
0030 0400147 COMPOSITE NEOPRENE PADS		14.700 CF	1,399.82000	20,577.35	1,230.74000	18,091.88		
0035 0415 1 4 REINFORCING STEEL - BRIDGE SUPERSTRUCTURE		103,338.000 LB	1.34000	138,472.92	2.02000	208,742.76		
0040 0415 1 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE		35,650.000 LB	1.35000	48,127.50	2.02000	72,013.00		
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS		30,812.000 LB	1.24000	38,206.88	2.02000	62,240.24		



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) CRISDEL GROUP, INC		(8) ANDERSON COLUMBIA CO., INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures								
0050 0450 1 1 PRESTRESSED BEAMS, TYPE II		1,750.000 LF	192.65000	337,137.50	408.66000	715,155.00		
0055 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ		3,752.000 LF	138.75000	520,590.00	223.34000	837,971.68		
0060 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ		300.000 LF	262.93000	78,879.00	472.81000	141,843.00		
0065 0457 1 22 STANDARD INTEGRAL PILE JACKET, STRUCTURAL, 16.1 to 30.0"		150.000 LF	1,585.83000	237,874.50	3,044.77000	456,715.50		
0070 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD		136.000 LF	36.79000	5,003.44	206.71000	28,112.56		
0075 0459 71 PILES, POLYETHYLENE SHEETING		330.000 SY	8.56000	2,824.80	8.91000	2,940.30		
0080 0515 4 2 BULLET RAIL, DOUBLE RAIL		326.000 LF	41.90000	13,659.40	122.97000	40,088.22		
0085 0521 5 13 CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE		652.000 LF	65.21000	42,516.92	188.89000	123,156.28		



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) CRISDEL GROUP, INC		(8) ANDERSON COLUMBIA CO., INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures								
0090 0521 6 11 CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT		326.000 LF	54.69000	17,828.94	168.70000	54,996.20		
0095 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE		1,560.000 TN	138.57000	216,169.20	104.54000	163,082.40		
0100 0530 74 BEDDING STONE		556.000 TN	331.29000	184,197.24	147.31000	81,904.36		
0105 0630 2 16 CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS		652.000 LF	16.56000	10,797.12	38.02000	24,789.04		
0110 0635 3 13 JUNCTION BOX, FURNISH & INSTALL, EMBEDDED		4.000 EA	552.16000	2,208.64	287.49000	1,149.96		
0001 Structures Section Totals:			\$2,578,888.92		\$4,075,559.95			

SECTION: 0002 Roadway								
0115 0101 1 MOBILIZATION 43585935201		(1.000) LS	3,200,000.00000	3,200,000.00	3,860,436.62000	3,860,436.62		
0120 0102 1 MAINTENANCE OF TRAFFIC 43585935201		(700.000) DA (LS)	1,250,000.00000	1,250,000.00	467,216.78000	467,216.78		



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) CRISDEL GROUP, INC		(8) ANDERSON COLUMBIA CO., INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0125 0102 2200 SPECIAL DETOUR- TEMPORARY PAVEMENT 43585935201		(7748.000) SY (LS)	317,000.00000	317,000.00	758,640.63000	758,640.63		
0130 0102 60 WORK ZONE SIGN		83,192.000 ED	0.23000	19,134.16	0.21000	17,470.32		
0135 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED		4,939.000 LF	25.71000	126,981.69	35.64000	176,025.96		
0140 0102 71 25 TEMPORARY BARRIER, RELOCATE, ANCHORED		3,316.000 LF	10.62000	35,215.92	12.47000	41,350.52		
0145 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD		434,248.000 ED	0.10000	43,424.80	0.11000	47,767.28		
0150 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL		392.000 ED	5.80000	2,273.60	5.94000	2,328.48		
0155 0102 78 1 TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D		8,769.000 EA	3.19000	27,973.11	3.56000	31,217.64		
0160 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION		22.000 LO	2,657.65000	58,468.30	861.28000	18,948.16		



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) CRISDEL GROUP, INC		(8) ANDERSON COLUMBIA CO., INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0165 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY		2,599.000 ED	11.02000	28,640.98	10.69000	27,783.31		
0170 0102115 TYPE III BARRICADE		65,033.000 ED	0.29000	18,859.57	0.30000	19,509.90		
0175 0102909 TEMPORARY RAISED RUMBLE STRIPS-PER DAY, INCLUDES ALL SETS AND RELOCATIONS		1,120.000 DA	14.80000	16,576.00	29.70000	33,264.00		
0180 0104 10 3 SEDIMENT BARRIER		17,109.000 LF	3.54000	60,565.86	1.78000	30,454.02		
0185 0104 11 FLOATING TURBIDITY BARRIER		682.000 LF	10.85000	7,399.70	10.10000	6,888.20		
0190 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC		26,307.000 LF	4.79000	126,010.53	5.35000	140,742.45		
0195 0104 15 SOIL TRACKING PREVENTION DEVICE		6.000 EA	9,427.48000	56,564.88	5,653.71000	33,922.26		
0200 0107 1 LITTER REMOVAL		2,188.500 AC	22.12000	48,409.62	43.96000	96,206.46		



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) CRISDEL GROUP, INC		(8) ANDERSON COLUMBIA CO., INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0205 0107 2 MOWING		1,383.930 AC	35.31000	48,866.57	83.16000	115,087.62		
0210 0110 1 1 CLEARING & GRUBBING 43585935201		(110.990) AC (LS)	1,476,870.50000	1,476,870.50	1,904,056.79000	1,904,056.79		
0215 0110 7 1 MAILBOX, F&I SINGLE		25.000 EA	155.09000	3,877.25	178.20000	4,455.00		
0220 0120 1 REGULAR EXCAVATION		167,841.000 CY	4.74000	795,566.34	13.53000	2,270,888.73		
0225 0120 4 SUBSOIL EXCAVATION		37,414.000 CY	6.93000	259,279.02	46.04000	1,722,540.56		
0230 0120 6 EMBANKMENT		445,129.000 CY	18.75000	8,346,168.75	23.38000	10,407,116.02		
0235 0160 4 TYPE B STABILIZATION		223,692.000 SY	5.89000	1,317,545.88	7.50000	1,677,690.00		
0240 0285701 OPTIONAL BASE, BASE GROUP 01		24,304.000 SY	8.21000	199,535.84	8.70000	211,444.80		
0245 0285704 OPTIONAL BASE, BASE GROUP 04		42,457.000 SY	13.79000	585,482.03	11.17000	474,244.69		



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) CRISDEL GROUP, INC		(8) ANDERSON COLUMBIA CO., INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0250 0285706 OPTIONAL BASE, BASE GROUP 06		2,213.000 SY	17.11000	37,864.43	17.60000	38,948.80		
0255 0285709 OPTIONAL BASE, BASE GROUP 09		113,639.000 SY	12.94000	1,470,488.66	16.45000	1,869,361.55		
0260 0285715 OPTIONAL BASE, BASE GROUP 15		1,085.000 SY	100.86000	109,433.10	69.86000	75,798.10		
0265 0327 70 15 MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH		2,103.000 SY	2.66000	5,593.98	10.53000	22,144.59		
0270 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C		1,756.700 TN	126.67000	222,521.19	109.35000	192,095.15		
0275 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D		12,500.000 TN	113.29000	1,416,125.00	104.62000	1,307,750.00		
0280 0334 1 54 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22		17,176.100 TN	117.43000	2,016,989.42	108.41000	1,862,061.00		
0285 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22		5,794.900 TN	182.05000	1,054,961.55	146.63000	849,706.19		
0290 0339 1 MISCELLANEOUS ASPHALT PAVEMENT		320.200 TN	212.45000	68,026.49	175.33000	56,140.67		



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) CRISDEL GROUP, INC		(8) ANDERSON COLUMBIA CO., INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0295 0350 3 1 PLAIN CEMENT CONCRETE PAVEMENT, 6"		704.000 SY	41.43000	29,166.72	77.22000	54,362.88		
0300 0400 4 1 CONCRETE CLASS IV, CULVERTS		407.200 CY	1,329.75000	541,474.20	1,366.17000	556,304.42		
0305 0415 1 1 REINFORCING STEEL- ROADWAY		83,144.000 LB	1.06000	88,132.64	1.19000	98,941.36		
0310 0425 1361 INLETS, CURB, TYPE P-6, <10'		1.000 EA	6,156.21000	6,156.21	7,951.90000	7,951.90		
0315 0425 1471 INLETS, CURB, TYPE 7, <10'		7.000 EA	7,567.74000	52,974.18	3,917.71000	27,423.97		
0320 0425 1521 INLETS, DT BOT, TYPE C,<10'		6.000 EA	4,174.34000	25,046.04	2,750.24000	16,501.44		
0325 0425 1541 INLETS, DT BOT, TYPE D, <10'		16.000 EA	5,100.38000	81,606.08	3,744.90000	59,918.40		
0330 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'		9.000 EA	9,829.26000	88,463.34	8,169.95000	73,529.55		
0335 0425 1544 INLETS, DITCH BOTTOM, TYPE D, J BOT, >10'		10.000 EA	13,155.69000	131,556.90	12,739.40000	127,394.00		



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) CRISDEL GROUP, INC		(8) ANDERSON COLUMBIA CO., INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0340 0425 1545 INLETS, DITCH BOTTOM, TYPE D, PARTIAL		2.000 EA	3,330.84000	6,661.68	2,972.09000	5,944.18		
0345 0425 1549 INLETS, DT BOT, TYPE D, MODIFY		3.000 EA	5,987.61000	17,962.83	4,955.45000	14,866.35		
0350 0425 1551 INLETS, DT BOT, TYPE E, <10'		2.000 EA	5,004.88000	10,009.76	4,269.64000	8,539.28		
0355 0425 1553 INLETS, DT BOT, TYPE E, J BOT, <10'		1.000 EA	11,019.08000	11,019.08	10,181.70000	10,181.70		
0360 0425 1581 INLETS, DT BOT, TYPE H, <10'		1.000 EA	9,160.58000	9,160.58	6,329.96000	6,329.96		
0365 0425 1701 INLETS, GUTTER, TYPE S, <10'		18.000 EA	4,822.05000	86,796.90	4,068.81000	73,238.58		
0370 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10'		4.000 EA	8,968.56000	35,874.24	7,881.76000	31,527.04		
0375 0425 1704 INLETS, GUTTER, TYPE S, J BOTTOM, >10'		1.000 EA	11,008.28000	11,008.28	10,734.04000	10,734.04		
0380 0425 1921 INLETS, ADJACENT BARRIER, <=10'		2.000 EA	7,307.50000	14,615.00	5,407.22000	10,814.44		



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) CRISDEL GROUP, INC		(8) ANDERSON COLUMBIA CO., INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0385 0425 2 61 MANHOLES, P-8, <10'		2.000 EA	4,795.96000	9,591.92	2,964.79000	5,929.58		
0390 0425 2 91 MANHOLES, J-8, <10'		2.000 EA	7,166.87000	14,333.74	6,660.93000	13,321.86		
0395 0425 2 92 MANHOLES, J-8, >10'		2.000 EA	11,449.58000	22,899.16	7,425.14000	14,850.28		
0400 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD		85.000 LF	65.88000	5,599.80	69.78000	5,931.30		
0405 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD		79.000 LF	82.96000	6,553.84	94.67000	7,478.93		
0410 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD		378.000 LF	75.14000	28,402.92	87.34000	33,014.52		
0415 0430174248 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 48"SD		57.000 LF	274.32000	15,636.24	269.70000	15,372.90		
0420 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD		4,578.000 LF	61.94000	283,561.32	69.78000	319,452.84		
0425 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD		2,564.000 LF	86.09000	220,734.76	94.67000	242,733.88		



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) CRISDEL GROUP, INC		(8) ANDERSON COLUMBIA CO., INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0430 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD		1,697.000 LF	122.57000	208,001.29	137.31000	233,015.07		
0435 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD		744.000 LF	148.48000	110,469.12	167.70000	124,768.80		
0440 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD		637.000 LF	161.63000	102,958.31	218.72000	139,324.64		
0445 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD		1,491.000 LF	198.01000	295,232.91	304.77000	454,412.07		
0450 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD		1,427.000 LF	247.43000	353,082.61	385.45000	550,037.15		
0455 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD		1,150.000 LF	290.10000	333,615.00	494.19000	568,318.50		
0460 0430175166 PIPE CULVERT, OPT MATERIAL, ROUND, 66"S/CD		440.000 LF	362.82000	159,640.80	629.57000	277,010.80		
0465 0430175224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE-ELIP/ARCH, 24"S/CD		202.000 LF	159.39000	32,196.78	126.93000	25,639.86		



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(7) CRISDEL GROUP, INC		(8) ANDERSON COLUMBIA CO., INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0470 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD		318.000 LF	158.06000	50,263.08	194.44000	61,831.92		
0475 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD		562.000 LF	177.56000	99,788.72	251.24000	141,196.88		
0480 0430175242 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD		165.000 LF	238.98000	39,431.70	389.25000	64,226.25		
0485 0430175248 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD		415.000 LF	289.19000	120,013.85	462.10000	191,771.50		
0490 0430175260 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 60"S/CD		468.000 LF	413.88000	193,695.84	628.91000	294,329.88		
0495 0430175266 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 66"S/CD		76.000 LF	630.69000	47,932.44	956.12000	72,665.12		
0500 0430185118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN		48.000 LF	619.98000	29,759.04	781.68000	37,520.64		
0505 0430518100 STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND		1.000 EA	2,307.37000	2,307.37	2,054.45000	2,054.45		



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) CRISDEL GROUP, INC		(8) ANDERSON COLUMBIA CO., INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0510 0430524100 STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND		1.000 EA	2,801.16000	2,801.16	2,939.95000	2,939.95		
0515 0430530100 STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND		2.000 EA	2,993.63000	5,987.26	2,263.41000	4,526.82		
0520 0430530110 STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 15 DEGREES, ROUND		3.000 EA	3,048.59000	9,145.77	3,322.30000	9,966.90		
0525 0430536100 STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND		2.000 EA	3,671.66000	7,343.32	2,702.51000	5,405.02		
0530 0430536102 STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ELLIPTICAL		2.000 EA	3,095.58000	6,191.16	3,854.66000	7,709.32		
0535 0430536110 STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 15 DEGREES, ROUND		2.000 EA	3,671.66000	7,343.32	4,588.93000	9,177.86		
0540 0430542102 STRAIGHT CONCRETE ENDWALLS, 42", SINGLE, 0 DEGREES, ELLIPTICAL		2.000 EA	3,288.40000	6,576.80	6,712.07000	13,424.14		
0545 0430548100 STRAIGHT CONCRETE ENDWALLS, 48", SINGLE, 0 DEGREES, ROUND		4.000 EA	6,588.40000	26,353.60	8,362.45000	33,449.80		
0550 0430548102 STRAIGHT CONCRETE ENDWALLS, 48" SINGLE, 0 DEGREES, ELLIPTICAL		4.000 EA	5,877.92000	23,511.68	9,378.04000	37,512.16		



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) CRISDEL GROUP, INC		(8) ANDERSON COLUMBIA CO., INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0555 0430548110 STRAIGHT CONCRETE ENDWALLS, 48", SINGLE, 15 DEGREES, ROUND		2.000 EA	6,366.29000	12,732.58	10,285.82000	20,571.64		
0560 0430554100 STRAIGHT CONCRETE ENDWALLS, 54", SINGLE, 0 DEGREES, ROUND		2.000 EA	9,073.20000	18,146.40	15,646.63000	31,293.26		
0565 0430554200 STRAIGHT CONCRETE ENDWALLS, 54", DOUBLE, 0 DEGREES, ROUND		2.000 EA	13,538.28000	27,076.56	35,226.83000	70,453.66		
0570 0430560102 STRAIGHT CONCRETE ENDWALLS, 60", SINGLE, 0 DEGREES, ELLIPTICAL		6.000 EA	6,847.46000	41,084.76	19,731.93000	118,391.58		
0575 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD		3.000 EA	1,668.14000	5,004.42	1,085.19000	3,255.57		
0580 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD		1.000 EA	2,110.06000	2,110.06	1,387.27000	1,387.27		
0585 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD		1.000 EA	3,404.77000	3,404.77	2,742.69000	2,742.69		
0590 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD		1.000 EA	4,518.05000	4,518.05	3,594.57000	3,594.57		
0595 0430982143 MITERED END SECTION, OPTIONAL ROUND, 60" CD		1.000 EA	10,268.24000	10,268.24	11,917.62000	11,917.62		



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) CRISDEL GROUP, INC		(8) ANDERSON COLUMBIA CO., INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0600 0430982644 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 66" CD		1.000 EA	14,259.79000	14,259.79	18,247.58000	18,247.58		
0605 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD		4.000 EA	1,587.42000	6,349.68	1,085.21000	4,340.84		
0610 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD		4.000 EA	2,044.25000	8,177.00	1,387.27000	5,549.08		
0615 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD		14.000 EA	1,656.27000	23,187.78	1,172.30000	16,412.20		
0620 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1		227.000 LF	105.16000	23,871.32	253.59000	57,564.93		
0625 0520 1 7 CONCRETE CURB & GUTTER, TYPE E		3,884.000 LF	21.94000	85,214.96	35.05000	136,134.20		
0630 0520 5 11 TRAFFIC SEPARATOR CONCRETE- TYPE I, 4' WIDE		176.000 LF	47.80000	8,412.80	47.52000	8,363.52		
0635 0520 6 SHOULDER GUTTER- CONCRETE		3,606.000 LF	20.45000	73,742.70	24.95000	89,969.70		
0640 0521 72 40 SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT		92.000 LF	602.29000	55,410.68	400.35000	36,832.20		



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) CRISDEL GROUP, INC		(8) ANDERSON COLUMBIA CO., INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0645 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"		19.000 SY	96.07000	1,825.33	89.10000	1,692.90		
0650 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCED		137.000 SY	86.37000	11,832.69	95.04000	13,020.48		
0655 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING		58.000 TN	165.08000	9,574.64	231.90000	13,450.20		
0660 0530 74 BEDDING STONE		41.500 TN	137.70000	5,714.55	192.75000	7,999.13		
0665 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3		2,352.000 LF	30.37000	71,430.24	33.96000	79,873.92		
0670 0536 1 3 GUARDRAIL- ROADWAY, DOUBLE FACE		344.000 LF	46.33000	15,937.52	51.82000	17,826.08		
0675 0536 6 PIPE RAIL FOR GUARDRAIL		432.000 LF	21.52000	9,296.64	24.07000	10,398.24		
0680 0536 8112 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3		2.000 EA	3,241.32000	6,482.64	4,169.07000	8,338.14		



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) CRISDEL GROUP, INC		(8) ANDERSON COLUMBIA CO., INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0685 0536 8122 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536- 002, APPROACH TL-3		2.000 EA	3,727.81000	7,455.62	4,169.07000	8,338.14		
0690 0536 8123 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536- 002, TRAILING		1.000 EA	1,832.87000	1,832.87	2,049.83000	2,049.83		
0695 0536 73 GUARDRAIL REMOVAL		2,368.000 LF	1.87000	4,428.16	2.09000	4,949.12		
0700 0536 85 20 GUARDRAIL END TREATMENT- TRAILING ANCHORAGE		1.000 EA	1,592.69000	1,592.69	1,781.22000	1,781.22		
0705 0536 85 24 GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL		4.000 EA	3,062.27000	12,249.08	3,424.75000	13,699.00		
0710 0536 85 27 GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL		2.000 EA	11,501.75000	23,003.50	12,863.23000	25,726.46		
0715 0570 1 2 PERFORMANCE TURF, SOD		252,326.000 SY	3.45000	870,524.70	3.19000	804,919.94		
0720 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"		16.059 GM	961.39000	15,438.96	1,254.50000	20,146.02		



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) CRISDEL GROUP, INC		(8) ANDERSON COLUMBIA CO., INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount

SECTION: 0002 Roadway

0725	0710 11125	328.000	0.69000	226.32	1.19000	390.32		
	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	LF						
0730	0710 11201	17.179	961.38000	16,515.55	1,254.50000	21,551.06		
	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	GM						
0735	0999 20 1	8.000	3,900.00000	31,200.00	3,900.00000	31,200.00		
	DISPUTES REVIEW BOARD, MEETING- DO NOT BID	DA						
0740	0999 20 2	3.000	4,500.00000	13,500.00	4,500.00000	13,500.00		
	DISPUTES REVIEW BOARD, HEARING- DO NOT BID	EA						
0745	0999 25	(1.000)	150,000.00000	150,000.00	150,000.00000	150,000.00		
	INITIAL CONTINGENCY AMOUNT, DO NOT BID 43585935201	LS						
0002 Roadway Section Totals:				\$30,710,370.26		\$37,974,400.64		

SECTION: 0003 Signing

0750	0546 72 2	10.917	836.98000	9,137.31	1,641.51000	17,920.36		
	GROUND-IN RUMBLE STRIPS, 8" CYLINDRICAL	GM						
0755	0700 1 11	86.000	371.78000	31,973.08	368.27000	31,671.22		
	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS						



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) CRISDEL GROUP, INC		(8) ANDERSON COLUMBIA CO., INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing								
0760 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF		30.000 AS	1,380.91000	41,427.30	1,366.17000	40,985.10		
0765 0700 1 50 SINGLE POST SIGN, RELOCATE		4.000 AS	132.78000	531.12	178.20000	712.80		
0770 0700 1 60 SINGLE POST SIGN, REMOVE		47.000 AS	26.56000	1,248.32	59.40000	2,791.80		
0775 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF		1.000 AS	4,780.08000	4,780.08	4,157.91000	4,157.91		
0780 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF		2.000 AS	8,710.36000	17,420.72	7,721.84000	15,443.68		
0785 0700 2 60 MULTI- POST SIGN, REMOVE		3.000 AS	531.12000	1,593.36	1,781.96000	5,345.88		
0790 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR		34.000 EA	74.36000	2,528.24	100.98000	3,433.32		
0795 0706 1 3 RAISED PAVEMENT MARKER, TYPE B		1,614.000 EA	3.19000	5,148.66	4.16000	6,714.24		
0800 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43585935201		(1.000) LS	37,062.16000	37,062.16	34,121.62000	34,121.62		



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) CRISDEL GROUP, INC		(8) ANDERSON COLUMBIA CO., INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing								
0805 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS		2,002.000 LF	2.41000	4,824.82	3.56000	7,127.12		
0810 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK		89.000 LF	3.33000	296.37	5.94000	528.66		
0815 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"		0.390 GM	1,083.49000	422.56	1,574.06000	613.88		
0820 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL		3.000 EA	53.64000	160.92	178.20000	534.60		
0825 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW		64.000 EA	37.55000	2,403.20	77.22000	4,942.08		
0830 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON		1,316.000 LF	2.41000	3,171.56	3.56000	4,684.96		
0835 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"		0.678 GM	1,049.03000	711.24	1,574.06000	1,067.21		



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) CRISDEL GROUP, INC		(8) ANDERSON COLUMBIA CO., INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing								
0840 0711 14560 THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL		1.000 EA	632.93000	632.93	712.78000	712.78		
0845 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"		7.395 GM	4,984.95000	36,863.71	5,331.63000	39,427.40		
0850 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"		1.176 GM	6,453.04000	7,588.78	6,899.77000	8,114.13		
0855 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"		7.187 GM	4,990.40000	35,866.00	5,331.63000	38,318.42		
0860 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"		0.629 GM	4,313.96000	2,713.48	5,018.01000	3,156.33		
0865 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP		5.855 GM	1,079.04000	6,317.78	1,574.06000	9,216.12		
0870 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"		0.467 GM	4,334.80000	2,024.35	5,018.01000	2,343.41		



Tabulation of Bids

Letting: 05210908 September 08, 2021 Call Order: 001 Contract: E56A6

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) CRISDEL GROUP, INC		(8) ANDERSON COLUMBIA CO., INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing								
0875 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES		0.119 GM	28,612.86000	3,404.93	28,226.28000	3,358.93		
0880 0713103131 PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES		0.096 GM	7,431.15000	713.39	10,596.73000	1,017.29		
0885 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES		0.119 GM	28,612.86000	3,404.93	28,226.28000	3,358.93		
0890 0713103331 PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES		0.094 GM	6,291.06000	591.36	10,596.73000	996.09		
0003 Signing Section Totals:			\$264,962.66		\$292,816.27			
Contract Grand Totals:			\$33,554,221.84		\$42,342,776.86			



Tabulation of Bids

Letting: 05210908 September 08, 2021 **Call Order:** 001 **Contract:** E56A6

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.