



## Vendor Ranking

Page 1 of 1

**Letting:** 05250506 May 06, 2025 2:00 PM  
**District:** District 5  
**Contract Time:** 60 CALENDAR DAYS  
**Contract Desc:** Drainage Repair- Suneagle Drive

**Call Order:** 009  
**Counties:** LAKE

**Contract:** E58D3  
**Fed Aid No:** N/A  
**Project(s):** 45041957201 (\*)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	PREMIER PAVING, LLC	Responsive	Winning bid	\$65,950.00	100.00%
2	GARCIA CIVIL CONTRACTORS	Responsive	Non-Winning Bid	\$72,000.00	109.17%
3	ESTEP CONSTRUCTION, INC.	Responsive	Non-Winning Bid	\$96,666.00	146.57%
4	YOROCA ENGINEERING CONTRACTORS,	Responsive	Non-Winning Bid	\$103,133.00	156.38%
5	C.W. ROBERTS CONTRACTING, INC.	Responsive	Non-Winning Bid	\$114,250.00	173.24%
	IMR CONSTRUCTION, INC	Non Responsive	Irregular bid		

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*



## Tabulation of Bids

Page 1 of 3

**Letting:** 05250506 May 06, 2025  
**District:** District 5  
**Contract Time:** 60 CALENDAR DAYS  
**Contract Descr:** Drainage Repair- Suneagle Drive  
FDOT District 5  
Proposal ID No.: E58D3  
Financial Project No.: 450419-5-72-01  
Fiscal Year: 2025  
County: Lake  
Calendar Days: 60  
Lead Time: 14 Days

**Call Order:** 009  
**Counties:** LAKE

**Contract:** E58D3  
**Fed Aid No:** N/A  
**Project(s):** 45041957201 (\*)

This is a Maintenance Lump Sum Contract.

**Intent:**

The work under this Contract consists of installation of a Type II trench drain across Suneagle Drive; work includes open cutting & restoration of pavement, and restoration of pavement markings.

**Experience:**

For this Contract the Contractor is required to have at least three (3) years of experience in the performance of Drainage Repair, or the Project Superintendent must have at least three (3) years of like experience as a Superintendent. A Contractor that presently has a certificate of prequalification with the Department in "Drainage" will suffice to meet the above requirements.

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) PREMIER PAVING, LLC		(2) GARCIA CIVIL CONTRACTORS		(3) ESTEP CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (REPAIR/REPLACE STRM-SIDE-CROSS DRAIN(LF								
0005 0999 2		(1.000)	65,950.00000	65,950.00	72,000.00000	72,000.00	96,666.00000	96,666.00
LUMP SUM CONTRACT, ALTERNATIVE BIDDING		LS						
0001 REPAIR/REPLACE STRM-SIDE-CROSS DRAIN(LF		Section Totals:		\$65,950.00		\$72,000.00		\$96,666.00
Contract Grand Totals:				\$65,950.00		\$72,000.00		96,666.00



## Tabulation of Bids

Letting: 05250506 May 06, 2025

Call Order: 009

Contract: E58D3

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) YOROCA ENGINEERING CONTRACTORS,		(5) C.W. ROBERTS CONTRACTING, INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (REPAIR/REPLACE STRM-SIDE-CROSS DRAIN(LF								
0005 0999 2		(1.000)	103,133.00000	103,133.00	114,250.00000	114,250.00		
LUMP SUM CONTRACT, ALTERNATIVE BIDDING		LS						
0001 REPAIR/REPLACE STRM-SIDE-CROSS DRAIN(LF		Section Totals:		\$103,133.00		\$114,250.00		
Contract Grand Totals:				\$103,133.00		\$114,250.00		



Tabulation of Bids

---

<b>Letting:</b>	05250506	May 06, 2025	<b>Call Order:</b> 009	<b>Contract:</b> E58D3
-----------------	----------	--------------	------------------------	------------------------

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*