Vendor Ranking

Letting: 05261110 November 10, 2026 2:00 PM **Call Order:** 002 **Contract:** E53G0

District: District 5 **Counties:** MARION **Fed Aid No:** N/A

Contract Time: 100 AVAILABLE DAYS **Project(s):** 45263515201 (*)

Contract Desc: SR 25

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	CONCEPT CONSTRUCTION AND DEMOLI	Responsive	Winning bid	$994,533.38	100.00%
2	YOROCA ENGINEERING CONTRACTORS, LLC	Responsive	Non-Winning Bid	$1,093,312.05	109.93%
3	VECTOR PAVING LLC	Responsive	Non-Winning Bid	$1,129,681.25	113.59%
4	ESTEP CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$1,256,052.75	126.30%
5	CIVIL INDUSTRIES LLC	Responsive	Non-Winning Bid	$1,420,589.12	142.84%
6	AMERICAN DESIGN ENGINEERING CONSTRUCTION INC.	Responsive	Non-Winning Bid	$1,621,103.25	163.00%
7	ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC	Responsive	Non-Winning Bid	$2,377,858.40	239.09%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: 05261110 November 10, 2026 **Call Order:** 002 **Contract:** E53G0

District: District 5 **Counties:** MARION **Fed Aid No:** N/A

Contract Time: 100 AVAILABLE DAYS **Project(s):** 45263515201 (*)

Contract Descr: SR 25

The Improvements under this Contract consist of Milling & Resurfacing, Curb & Gutter, Sidewalk, Traffic Signals, and Signing/Pavement Markings on State Road 25/200 (US 27 / US 301 / US 441) from SW 10th St to SW 4th St approximately 0.284 miles in Marion County.

BUSINESS DEVELOPMENT INITIATIVE -- Bidders must be a "Small Business" as defined by FDOT. Small business size standards can be found at https://www.fdot.gov/equalopportunity/bdi.shtm.

For more information about bidding on BDI projects, please see the training guide located at: https://www.fdot.gov/equalopportunity/bdi.shtm.

Prequalification per Rule 14-22 is not required.

Bidders must complete and submit the Small Business Affidavit (Form No. 275-000-01) for approval prior to receipt of bid documents.

The form may be accessed at: https://www.fdot.gov/equalopportunity/bdi.shtm
It is only necessary to submit the Small Business Affidavit (SBA) form once per year. Send a completed and notarized affidavit as an attachment to: SmallBusiness@dot.state.fl.us.

Bidders must submit the BDI Reference Sheet (Form No. 275-000-02) with the bid unless bidder is prequalified in the projects major work type, per Rule 14-22, Florida Administrative Code.

Upload the completed BDI Reference Sheet (Form No. 275-000-02) as a zip file using the “File Attachment Upload” folder in the AASHTOWare Project Bids application.

BDI Reference Sheet may be found at: https://pdl.fdot.gov.

Proposal Guaranty of $500 is required for bids over $150,000 and may be in the form of a Cashiers Check, the BDI Bid or Proposal Bond (Form No. 375-020-16), or the standard Bid or Proposal Bond form, Form No. 375-020-09).

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONCEPT CONSTRUCTION AND DEMOLI		(2) YOROCA ENGINEERING CONTRACTORS, LLC		(3) VECTOR PAVING LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 45263515201	70,500.00000	70,500.00	90,000.00000	90,000.00	140,537.43000	140,537.43

Letting: 05261110 November 10, 2026 **Call Order:** 002 **Contract:** E53G0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONCEPT CONSTRUCTION AND DEMOLI		(2) YOROCA ENGINEERING CONTRACTORS, LLC		(3) VECTOR PAVING LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0010 0102 1 (100.000) DA (LS) MAINTENANCE OF TRAFFIC 45263515201	45,000.00000	45,000.00	14,999.00000	14,999.00	63,840.00000	63,840.00
0015 0102 4 1 (287.000) SY (LS) PEDESTRIAN OR BICYCLE SPECIAL DETOUR 45263515201	5,000.00000	5,000.00	15,000.00000	15,000.00	5,393.71000	5,393.71
0020 0102 5 240.000 HR PEDESTRIAN ESCORT/FLAGGER	35.00000	8,400.00	35.00000	8,400.00	33.96000	8,150.40
0025 0102 14 112.000 HR TRAFFIC CONTROL OFFICER	85.00000	9,520.00	80.00000	8,960.00	89.25000	9,996.00
0030 0102 60 4,617.000 ED WORK ZONE SIGN	0.30000	1,385.10	0.20000	923.40	0.27000	1,246.59
0035 0102 61 8.000 EA BUSINESS SIGN	23.00000	184.00	45.00000	360.00	34.87000	278.96
0040 0102 74 1 15,466.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.11000	1,701.26	0.09000	1,391.94	0.14000	2,165.24
0045 0102 74 8 52,749.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.06000	3,164.94	0.07000	3,692.43	0.08000	4,219.92

Letting: 05261110 November 10, 2026 **Call Order:** 002 **Contract:** E53G0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONCEPT CONSTRUCTION AND DEMOLI		(2) YOROCA ENGINEERING CONTRACTORS, LLC		(3) VECTOR PAVING LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 179.000 ED	4.80000	859.20	5.50000	984.50	6.97000	1,247.63
0055 0102 78 2 TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B 586.000 EA	6.00000	3,516.00	3.00000	1,758.00	6.70000	3,926.20
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 408.000 ED	10.80000	4,406.40	10.00000	4,080.00	13.95000	5,691.60
0065 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 200.000 ED	28.35000	5,670.00	50.00000	10,000.00	25.83000	5,166.00
0070 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 200.000 ED	15.95000	3,190.00	50.00000	10,000.00	25.80000	5,160.00
0075 0102115 TYPE III BARRICADE 88.000 ED	0.25000	22.00	0.30000	26.40	0.29000	25.52
0080 0104 18 INLET PROTECTION SYSTEM 16.000 EA	50.00000	800.00	100.00000	1,600.00	153.92000	2,462.72
0085 0107 1 LITTER REMOVAL 5.210 AC	50.00000	260.50	10.00000	52.10	151.04000	786.92

Letting: 05261110 November 10, 2026 **Call Order:** 002 **Contract:** E53G0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONCEPT CONSTRUCTION AND DEMOLI		(2) YOROCA ENGINEERING CONTRACTORS, LLC		(3) VECTOR PAVING LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0107 2 MOWING 2.300 AC	50.00000	115.00	10.00000	23.00	342.15000	786.95
0095 0110 1 1 CLEARING & GRUBBING 45263515201 (0.060) AC (LS)	2,500.00000	2,500.00	10,000.00000	10,000.00	11,069.10000	11,069.10
0100 0110 4 10 REMOVAL OF EXISTING CONCRETE 284.000 SY	10.00000	2,840.00	10.00000	2,840.00	51.12000	14,518.08
0105 0327 70 4 MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH 3,579.000 SY	4.82000	17,250.78	7.00000	25,053.00	3.93000	14,065.47
0110 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 6,275.000 SY	7.48000	46,937.00	5.00000	31,375.00	6.83000	42,858.25
0115 0327 70 7 MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH 3,583.000 SY	5.33000	19,097.39	5.00000	17,915.00	4.63000	16,589.29
0120 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 787.900 TN	173.76000	136,905.50	200.00000	157,580.00	158.38000	124,787.60
0125 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 1,108.500 TN	229.33000	254,212.31	247.00000	273,799.50	209.37000	232,086.65
0130 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 286.000 LF	27.00000	7,722.00	58.00000	16,588.00	75.81000	21,681.66

Letting: 05261110 November 10, 2026 **Call Order:** 002 **Contract:** E53G0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONCEPT CONSTRUCTION AND DEMOLI		(2) YOROCA ENGINEERING CONTRACTORS, LLC		(3) VECTOR PAVING LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 78.000 SY	50.00000	3,900.00	65.00000	5,070.00	176.73000	13,784.94
0140 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 166.000 SY	68.00000	11,288.00	75.00000	12,450.00	194.57000	32,298.62
0145 0527 2 DETECTABLE WARNINGS 474.000 SF	20.00000	9,480.00	15.00000	7,110.00	43.38000	20,562.12
0150 0570 1 2 PERFORMANCE TURF, SOD 198.000 SY	12.00000	2,376.00	5.00000	990.00	14.16000	2,803.68
0155 0695 7600 TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET 1.000 EA	1,418.00000	1,418.00	1,000.00000	1,000.00	595.35000	595.35
0160 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 0.251 GM	1,500.00000	376.50	2,500.00000	627.50	1,668.33000	418.75
0165 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 1,810.000 LF	1.50000	2,715.00	2.00000	3,620.00	2.23000	4,036.30
0170 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 379.000 LF	2.00000	758.00	4.00000	1,516.00	2.23000	845.17

Letting: 05261110 November 10, 2026 **Call Order:** 002 **Contract:** E53G0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONCEPT CONSTRUCTION AND DEMOLI		(2) YOROCA ENGINEERING CONTRACTORS, LLC		(3) VECTOR PAVING LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 0.819 GM	700.00000	573.30	4.00000	3.28	782.63000	640.97
0180 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.042 GM	800.00000	33.60	1,500.00000	63.00	744.52000	31.27
0185 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.418 GM	1,500.00000	627.00	2,000.00000	836.00	1,683.04000	703.51
0190 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0001 Roadway Section Totals:		**$734,704.78**		**$790,687.05**		**$865,458.57**
SECTION: 0002 Signing						
0195 0700 1111 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF 18.000 EA	633.00000	11,394.00	700.00000	12,600.00	708.75000	12,757.50
0200 0700 1500 SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE 4.000 EA	100.00000	400.00	250.00000	1,000.00	262.50000	1,050.00

Letting: 05261110 November 10, 2026 **Call Order:** 002 **Contract:** E53G0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONCEPT CONSTRUCTION AND DEMOLI		(2) YOROCA ENGINEERING CONTRACTORS, LLC		(3) VECTOR PAVING LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0205 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE 12.000 EA	15.00000	180.00	50.00000	600.00	52.50000	630.00
0210 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 17.000 EA	135.00000	2,295.00	150.00000	2,550.00	78.75000	1,338.75
0215 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 6.000 EA	50.00000	300.00	100.00000	600.00	26.25000	157.50
0220 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 342.000 EA	6.00000	2,052.00	4.00000	1,368.00	6.70000	2,291.40
0225 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 45263515201 (1.000) LS	7,995.00000	7,995.00	15,000.00000	15,000.00	9,826.76000	9,826.76
0230 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 1,176.000 LF	5.00000	5,880.00	5.00000	5,880.00	5.58000	6,562.08
0235 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 320.000 LF	8.00000	2,560.00	9.00000	2,880.00	8.93000	2,857.60
0240 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.042 GM	4,000.00000	168.00	5,000.00000	210.00	5,317.38000	223.33

Letting: 05261110 November 10, 2026 **Call Order:** 002 **Contract:** E53G0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONCEPT CONSTRUCTION AND DEMOLI		(2) YOROCA ENGINEERING CONTRACTORS, LLC		(3) VECTOR PAVING LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0245 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 2.000 EA	200.00000	400.00	300.00000	600.00	279.17000	558.34
0250 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 17.000 EA	120.00000	2,040.00	110.00000	1,870.00	89.33000	1,518.61
0255 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 38.000 LF	6.00000	228.00	10.00000	380.00	7.82000	297.16
0260 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.023 GM	4,000.00000	92.00	5,000.00000	115.00	4,855.22000	111.67
0265 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 895.000 LF	14.00000	12,530.00	35.00000	31,325.00	17.87000	15,993.65
0270 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 0.707 GM	6,600.00000	4,666.20	7,000.00000	4,949.00	7,849.92000	5,549.89
0275 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.820 GM	3,166.00000	2,596.12	3,000.00000	2,460.00	2,680.02000	2,197.62
0280 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 0.571 GM	6,600.00000	3,768.60	7,000.00000	3,997.00	7,803.06000	4,455.55

Letting: 05261110 November 10, 2026 **Call Order:** 002 **Contract:** E53G0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONCEPT CONSTRUCTION AND DEMOLI		(2) YOROCA ENGINEERING CONTRACTORS, LLC		(3) VECTOR PAVING LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0285 0711 16231 0.278 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	3,166.00000	880.15	3,000.00000	834.00	2,699.28000	750.40
0002 Signing Section Totals:		**$60,425.07**		**$89,218.00**		**$69,127.81**
SECTION: 0003 Signalization						
0290 0611 1 1 0.284 MI ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH	0.28000	0.08	5,000.00000	1,420.00	7,483.24000	2,125.24
0295 0611 2 1 2.000 EA ITSFM LOCATION DOCUMENTATION-INTERSECTION	3,548.00000	7,096.00	3,200.00000	6,400.00	4,331.16000	8,662.32
0300 0630 2 12 1,232.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	39.25000	48,356.00	40.00000	49,280.00	34.44000	42,430.08
0305 0632 7 1 1.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	6,940.00000	6,940.00	12,500.00000	12,500.00	4,474.10000	4,474.10
0310 0632 7 2 113.000 LF SIGNAL CABLE-REPAIR/REPLACE/OTHER, FURNISH & INSTALL	8.45000	954.85	8.00000	904.00	2.76000	311.88
0315 0633 6 100.000 DA FIBER OPTIC CABLE LOCATOR	132.00000	13,200.00	50.00000	5,000.00	115.34000	11,534.00

Letting: 05261110 November 10, 2026 **Call Order:** 002 **Contract:** E53G0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONCEPT CONSTRUCTION AND DEMOLI		(2) YOROCA ENGINEERING CONTRACTORS, LLC		(3) VECTOR PAVING LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0320 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 25.000 EA	1,424.00000	35,600.00	1,500.00000	37,500.00	1,526.44000	38,161.00
0325 0641 2 70 PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER 2.000 EA	6,305.00000	12,610.00	7,000.00000	14,000.00	4,816.97000	9,633.94
0330 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 3.000 EA	2,410.00000	7,230.00	5,000.00000	15,000.00	2,954.98000	8,864.94
0335 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST 2.000 EA	2,400.00000	4,800.00	3,300.00000	6,600.00	2,697.22000	5,394.44
0340 0650 2109 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED 14.000 EA	672.00000	9,408.00	600.00000	8,400.00	451.60000	6,322.40
0345 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 3.000 AS	1,825.00000	5,475.00	2,000.00000	6,000.00	2,016.85000	6,050.55
0350 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 2.000 AS	164.00000	328.00	500.00000	1,000.00	461.12000	922.24
0355 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 12.000 AS	2,212.00000	26,544.00	2,050.00000	24,600.00	2,193.18000	26,318.16

Letting: 05261110 November 10, 2026 **Call Order:** 002 **Contract:** E53G0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONCEPT CONSTRUCTION AND DEMOLI		(2) YOROCA ENGINEERING CONTRACTORS, LLC		(3) VECTOR PAVING LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0360 0660 2106 6.000 AS LOOP ASSEMBLY, F&I, TYPE F	2,275.00000	13,650.00	2,000.00000	12,000.00	2,346.52000	14,079.12
0365 0665 1 11 10.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	284.00000	2,840.00	600.00000	6,000.00	335.09000	3,350.90
0370 0665 1 60 6.000 EA PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	118.00000	708.00	120.00000	720.00	49.92000	299.52
0375 0671 2 40 2.000 EA TRAFFIC CONTROLLER, MODIFY	474.00000	948.00	1,000.00000	2,000.00	1,524.25000	3,048.50
0380 0715 1 12 918.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	2.60000	2,386.80	4.00000	3,672.00	2.70000	2,478.60
0385 0715 1 60 822.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.40000	328.80	0.50000	411.00	0.77000	632.94
0003 Signalization Section Totals:		**$199,403.53**		**$213,407.00**		**$195,094.87**
Contract Grand Totals:		**$994,533.38**		**$1,093,312.05**		**1,129,681.25**

Letting: 05261110 November 10, 2026 **Call Order:** 002 **Contract:** E53G0

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ESTEP CONSTRUCTION, INC.		(5) CIVIL INDUSTRIES LLC		(6) AMERICAN DESIGN ENGINEERING CONSTRUCTION INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 45263515201 (1.000) LS	125,000.00000	125,000.00	175,523.15000	175,523.15	145,000.00000	145,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 45263515201 (100.000) DA (LS)	65,000.00000	65,000.00	125,045.25000	125,045.25	45,000.00000	45,000.00
0015 0102 4 1 PEDESTRIAN OR BICYCLE SPECIAL DETOUR 45263515201 (287.000) SY (LS)	21,525.00000	21,525.00	22,440.25000	22,440.25	15,000.00000	15,000.00
0020 0102 5 PEDESTRIAN ESCORT/FLAGGER 240.000 HR	100.00000	24,000.00	74.50000	17,880.00	24.00000	5,760.00
0025 0102 14 TRAFFIC CONTROL OFFICER 112.000 HR	110.00000	12,320.00	65.00000	7,280.00	100.00000	11,200.00
0030 0102 60 WORK ZONE SIGN 4,617.000 ED	0.50000	2,308.50	0.25000	1,154.25	2.00000	9,234.00
0035 0102 61 BUSINESS SIGN 8.000 EA	50.00000	400.00	0.00000	0.00	4,500.00000	36,000.00
0040 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 15,466.000 ED	0.40000	6,186.40	0.15000	2,319.90	2.00000	30,932.00

Letting: 05261110 November 10, 2026 **Call Order:** 002 **Contract:** E53G0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ESTEP CONSTRUCTION, INC.		(5) CIVIL INDUSTRIES LLC		(6) AMERICAN DESIGN ENGINEERING CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 74 8 52,749.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.25000	13,187.25	0.10000	5,274.90	2.00000	105,498.00
0050 0102 76 179.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	15.00000	2,685.00	10.00000	1,790.00	45.00000	8,055.00
0055 0102 78 2 586.000 EA TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B	6.00000	3,516.00	4.50000	2,637.00	2.00000	1,172.00
0060 0102 99 408.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	20.00000	8,160.00	12.00000	4,896.00	45.00000	18,360.00
0065 0102104 200.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	30.00000	6,000.00	163.82000	32,764.00	150.00000	30,000.00
0070 0102107 1 200.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	35.00000	7,000.00	99.80000	19,960.00	150.00000	30,000.00
0075 0102115 88.000 ED TYPE III BARRICADE	35.00000	3,080.00	0.35000	30.80	2.50000	220.00
0080 0104 18 16.000 EA INLET PROTECTION SYSTEM	500.00000	8,000.00	120.57000	1,929.12	50.00000	800.00

Letting: 05261110 November 10, 2026 **Call Order:** 002 **Contract:** E53G0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ESTEP CONSTRUCTION, INC.		(5) CIVIL INDUSTRIES LLC		(6) AMERICAN DESIGN ENGINEERING CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0107 1 LITTER REMOVAL 5.210 AC	250.00000	1,302.50	195.23000	1,017.15	150.00000	781.50
0090 0107 2 MOWING 2.300 AC	250.00000	575.00	393.95000	906.09	150.00000	345.00
0095 0110 1 1 CLEARING & GRUBBING 45263515201 (0.060) AC (LS)	25,000.00000	25,000.00	42,431.95000	42,431.95	20,000.00000	20,000.00
0100 0110 4 10 REMOVAL OF EXISTING CONCRETE 284.000 SY	55.00000	15,620.00	40.21000	11,419.64	15.00000	4,260.00
0105 0327 70 4 MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH 3,579.000 SY	4.00000	14,316.00	4.00000	14,316.00	8.00000	28,632.00
0110 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 6,275.000 SY	6.00000	37,650.00	4.00000	25,100.00	8.00000	50,200.00
0115 0327 70 7 MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH 3,583.000 SY	5.00000	17,915.00	10.00000	35,830.00	8.00000	28,664.00
0120 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 787.900 TN	175.00000	137,882.50	199.00000	156,792.10	280.00000	220,612.00
0125 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 1,108.500 TN	250.00000	277,125.00	265.00000	293,752.50	280.00000	310,380.00

Letting: 05261110 November 10, 2026 **Call Order:** 002 **Contract:** E53G0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ESTEP CONSTRUCTION, INC.		(5) CIVIL INDUSTRIES LLC		(6) AMERICAN DESIGN ENGINEERING CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 286.000 LF	65.00000	18,590.00	142.83000	40,849.38	40.00000	11,440.00
0135 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 78.000 SY	125.00000	9,750.00	188.62000	14,712.36	60.00000	4,680.00
0140 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 166.000 SY	150.00000	24,900.00	214.27000	35,568.82	70.00000	11,620.00
0145 0527 2 DETECTABLE WARNINGS 474.000 SF	50.00000	23,700.00	25.93000	12,290.82	12.00000	5,688.00
0150 0570 1 2 PERFORMANCE TURF, SOD 198.000 SY	8.00000	1,584.00	48.51000	9,604.98	6.00000	1,188.00
0155 0695 7600 TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET 1.000 EA	2,500.00000	2,500.00	485.00000	485.00	2,500.00000	2,500.00
0160 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 0.251 GM	3,500.00000	878.50	2,000.00000	502.00	1,250.00000	313.75
0165 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 1,810.000 LF	3.00000	5,430.00	1.85000	3,348.50	1.00000	1,810.00

Letting: 05261110 November 10, 2026 **Call Order:** 002 **Contract:** E53G0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ESTEP CONSTRUCTION, INC.		(5) CIVIL INDUSTRIES LLC		(6) AMERICAN DESIGN ENGINEERING CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 379.000 LF	4.00000	1,516.00	2.25000	852.75	1.00000	379.00
0175 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 0.819 GM	1,200.00000	982.80	600.00000	491.40	1,500.00000	1,228.50
0180 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.042 GM	1,400.00000	58.80	700.00000	29.40	1,500.00000	63.00
0185 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.418 GM	3,500.00000	1,463.00	1,800.00000	752.40	1,500.00000	627.00
0190 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0001 Roadway Section Totals:		**$977,107.25**		**$1,171,977.86**		**$1,247,642.75**
SECTION: 0002 Signing						
0195 0700 1111 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF 18.000 EA	550.00000	9,900.00	475.00000	8,550.00	950.00000	17,100.00

Letting: 05261110 November 10, 2026 **Call Order:** 002 **Contract:** E53G0

Line No / Item ID / Item Description / Alternate / Quantity / Units ( ) indicates item is bid as Lump Sum	(4) ESTEP CONSTRUCTION, INC.		(5) CIVIL INDUSTRIES LLC		(6) AMERICAN DESIGN ENGINEERING CONSTRUCTION INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0200 0700 1500 SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE 4.000 EA	150.00000	600.00	100.00000	400.00	300.00000	1,200.00
0205 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE 12.000 EA	75.00000	900.00	50.00000	600.00	40.00000	480.00
0210 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 17.000 EA	100.00000	1,700.00	75.00000	1,275.00	300.00000	5,100.00
0215 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 6.000 EA	75.00000	450.00	50.00000	300.00	50.00000	300.00
0220 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 342.000 EA	6.00000	2,052.00	4.50000	1,539.00	2.00000	684.00
0225 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 45263515201 (1.000) LS	8,500.00000	8,500.00	7,013.00000	7,013.00	8,500.00000	8,500.00
0230 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 1,176.000 LF	5.00000	5,880.00	3.50000	4,116.00	4.00000	4,704.00
0235 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 320.000 LF	8.00000	2,560.00	6.00000	1,920.00	5.00000	1,600.00

Letting: 05261110 November 10, 2026 **Call Order:** 002 **Contract:** E53G0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ESTEP CONSTRUCTION, INC.		(5) CIVIL INDUSTRIES LLC		(6) AMERICAN DESIGN ENGINEERING CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0240 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.042 GM	2,500.00000	105.00	1,400.00000	58.80	4,500.00000	189.00
0245 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 2.000 EA	250.00000	500.00	195.00000	390.00	250.00000	500.00
0250 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 17.000 EA	125.00000	2,125.00	95.00000	1,615.00	250.00000	4,250.00
0255 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 38.000 LF	10.00000	380.00	4.50000	171.00	5.00000	190.00
0260 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.023 GM	2,500.00000	57.50	1,400.00000	32.20	4,500.00000	103.50
0265 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 895.000 LF	16.00000	14,320.00	14.50000	12,977.50	10.00000	8,950.00
0270 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 0.707 GM	7,500.00000	5,302.50	5,280.00000	3,732.96	4,500.00000	3,181.50
0275 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.820 GM	2,500.00000	2,050.00	1,320.00000	1,082.40	4,500.00000	3,690.00

Letting: 05261110 November 10, 2026 **Call Order:** 002 **Contract:** E53G0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ESTEP CONSTRUCTION, INC.		(5) CIVIL INDUSTRIES LLC		(6) AMERICAN DESIGN ENGINEERING CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0280 0711 16201 0.571 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" GM	7,500.00000	4,282.50	5,280.00000	3,014.88	4,500.00000	2,569.50
0285 0711 16231 0.278 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" GM	2,500.00000	695.00	1,320.00000	366.96	4,500.00000	1,251.00
0002 Signing Section Totals:		**$62,359.50**		**$49,154.70**		**$64,542.50**
SECTION: 0003 Signalization						
0290 0611 1 1 0.284 ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH MI	4,500.00000	1,278.00	4,306.34000	1,223.00	8,500.00000	2,414.00
0295 0611 2 1 2.000 ITSFM LOCATION DOCUMENTATION-INTERSECTION EA	4,500.00000	9,000.00	2,231.50000	4,463.00	2,500.00000	5,000.00
0300 0630 2 12 1,232.000 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE LF	35.00000	43,120.00	22.02000	27,128.64	25.00000	30,800.00
0305 0632 7 1 1.000 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL PI	5,500.00000	5,500.00	12,886.40000	12,886.40	14,000.00000	14,000.00
0310 0632 7 2 113.000 SIGNAL CABLE-REPAIR/REPLACE/OTHER, FURNISH & INSTALL LF	8.00000	904.00	3.61000	407.93	30.00000	3,390.00

Letting: 05261110 November 10, 2026 **Call Order:** 002 **Contract:** E53G0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ESTEP CONSTRUCTION, INC.		(5) CIVIL INDUSTRIES LLC		(6) AMERICAN DESIGN ENGINEERING CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0315 0633 6 FIBER OPTIC CABLE LOCATOR 100.000 DA	125.00000	12,500.00	152.85000	15,285.00	250.00000	25,000.00
0320 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 25.000 EA	1,500.00000	37,500.00	1,227.67000	30,691.75	1,700.00000	42,500.00
0325 0641 2 70 PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER 2.000 EA	5,500.00000	11,000.00	28,292.50000	56,585.00	9,500.00000	19,000.00
0330 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 3.000 EA	3,500.00000	10,500.00	1,797.33000	5,391.99	3,500.00000	10,500.00
0335 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST 2.000 EA	3,300.00000	6,600.00	1,106.00000	2,212.00	0.00000	0.00
0340 0650 2109 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED 14.000 EA	500.00000	7,000.00	384.36000	5,381.04	850.00000	11,900.00
0345 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 3.000 AS	2,000.00000	6,000.00	1,388.33000	4,164.99	4,500.00000	13,500.00
0350 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 2.000 AS	500.00000	1,000.00	162.00000	324.00	1,000.00000	2,000.00

Letting: 05261110 November 10, 2026 **Call Order:** 002 **Contract:** E53G0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ESTEP CONSTRUCTION, INC.		(5) CIVIL INDUSTRIES LLC		(6) AMERICAN DESIGN ENGINEERING CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0355 0660 2102 12.000 AS LOOP ASSEMBLY, F&I, TYPE B	2,500.00000	30,000.00	1,218.08000	14,616.96	850.00000	10,200.00
0360 0660 2106 6.000 AS LOOP ASSEMBLY, F&I, TYPE F	3,000.00000	18,000.00	1,584.83000	9,508.98	850.00000	5,100.00
0365 0665 1 11 10.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	500.00000	5,000.00	271.30000	2,713.00	8,500.00000	85,000.00
0370 0665 1 60 6.000 EA PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	75.00000	450.00	323.67000	1,942.02	700.00000	4,200.00
0375 0671 2 40 2.000 EA TRAFFIC CONTROLLER, MODIFY	2,500.00000	5,000.00	647.50000	1,295.00	4,500.00000	9,000.00
0380 0715 1 12 918.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	5.00000	4,590.00	3.31000	3,038.58	15.00000	13,770.00
0385 0715 1 60 822.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	2.00000	1,644.00	0.24000	197.28	2.00000	1,644.00
0003 Signalization Section Totals:		**$216,586.00**		**$199,456.56**		**$308,918.00**
Contract Grand Totals:		**$1,256,052.75**		**$1,420,589.12**		**1,621,103.25**

Letting: 05261110 November 10, 2026 **Call Order:** 002 **Contract:** E53G0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 45263515201	(1.000) LS	100,000.00000	100,000.00			
0010 0102 1 MAINTENANCE OF TRAFFIC 45263515201	(100.000) DA (LS)	100,000.00000	100,000.00			
0015 0102 4 1 PEDESTRIAN OR BICYCLE SPECIAL DETOUR 45263515201	(287.000) SY (LS)	25,000.00000	25,000.00			
0020 0102 5 PEDESTRIAN ESCORT/FLAGGER	240.000 HR	30.00000	7,200.00			
0025 0102 14 TRAFFIC CONTROL OFFICER	112.000 HR	100.00000	11,200.00			
0030 0102 60 WORK ZONE SIGN	4,617.000 ED	1.00000	4,617.00			
0035 0102 61 BUSINESS SIGN	8.000 EA	1.00000	8.00			
0040 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	15,466.000 ED	1.00000	15,466.00			

Letting: 05261110 November 10, 2026 **Call Order:** 002 **Contract:** E53G0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 74 8 52,749.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	1.00000	52,749.00				
0050 0102 76 179.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	20.00000	3,580.00				
0055 0102 78 2 586.000 EA TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B	10.00000	5,860.00				
0060 0102 99 408.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	20.00000	8,160.00				
0065 0102104 200.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	150.00000	30,000.00				
0070 0102107 1 200.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	150.00000	30,000.00				
0075 0102115 88.000 ED TYPE III BARRICADE	10.00000	880.00				
0080 0104 18 16.000 EA INLET PROTECTION SYSTEM	100.00000	1,600.00				

Letting: 05261110 November 10, 2026 **Call Order:** 002 **Contract:** E53G0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0107 1 LITTER REMOVAL	5.210 AC	100.00000	521.00			
0090 0107 2 MOWING	2.300 AC	100.00000	230.00			
0095 0110 1 1 CLEARING & GRUBBING 45263515201	(0.060) AC (LS)	50,000.00000	50,000.00			
0100 0110 4 10 REMOVAL OF EXISTING CONCRETE	284.000 SY	50.00000	14,200.00			
0105 0327 70 4 MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH	3,579.000 SY	22.00000	78,738.00			
0110 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH	6,275.000 SY	18.00000	112,950.00			
0115 0327 70 7 MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH	3,583.000 SY	29.00000	103,907.00			
0120 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	787.900 TN	361.00000	284,431.90			
0125 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	1,108.500 TN	361.00000	400,168.50			

Letting: 05261110 November 10, 2026 **Call Order:** 002 **Contract:** E53G0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 286.000 LF	50.00000	14,300.00				
0135 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 78.000 SY	100.00000	7,800.00				
0140 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 166.000 SY	150.00000	24,900.00				
0145 0527 2 DETECTABLE WARNINGS 474.000 SF	21.00000	9,954.00				
0150 0570 1 2 PERFORMANCE TURF, SOD 198.000 SY	21.00000	4,158.00				
0155 0695 7600 TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET 1.000 EA	15,000.00000	15,000.00				
0160 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 0.251 GM	500.00000	125.50				
0165 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 1,810.000 LF	2.00000	3,620.00				

Letting: 05261110 November 10, 2026 **Call Order:** 002 **Contract:** E53G0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	379.000 LF	2.00000	758.00			
0175 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	0.819 GM	500.00000	409.50			
0180 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	0.042 GM	500.00000	21.00			
0185 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.418 GM	500.00000	209.00			
0190 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	(1.000) LS	50,000.00000	50,000.00			
0001 Roadway Section Totals:			**$1,572,721.40**			
SECTION: 0002 Signing						
0195 0700 1111 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	18.000 EA	800.00000	14,400.00			

Letting: 05261110 November 10, 2026 **Call Order:** 002 **Contract:** E53G0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0200 0700 1500 SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE 4.000 EA	500.00000	2,000.00				
0205 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE 12.000 EA	100.00000	1,200.00				
0210 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 17.000 EA	100.00000	1,700.00				
0215 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 6.000 EA	100.00000	600.00				
0220 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 342.000 EA	4.00000	1,368.00				
0225 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 45263515201 (1.000) LS	15,000.00000	15,000.00				
0230 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 1,176.000 LF	3.00000	3,528.00				
0235 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 320.000 LF	4.00000	1,280.00				

Letting: 05261110 November 10, 2026 **Call Order:** 002 **Contract:** E53G0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0240 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	0.042 GM	10,000.00000	420.00			
0245 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	2.000 EA	500.00000	1,000.00			
0250 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	17.000 EA	100.00000	1,700.00			
0255 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	38.000 LF	10.00000	380.00			
0260 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	0.023 GM	10,000.00000	230.00			
0265 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	895.000 LF	25.00000	22,375.00			
0270 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	0.707 GM	10,000.00000	7,070.00			
0275 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	0.820 GM	10,000.00000	8,200.00			

Letting: 05261110 November 10, 2026 **Call Order:** 002 **Contract:** E53G0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0280 0711 16201 0.571 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	10,000.00000	5,710.00				
0285 0711 16231 0.278 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	10,000.00000	2,780.00				
0002 Signing Section Totals:		**$90,941.00**				
SECTION: 0003 Signalization						
0290 0611 1 1 0.284 MI ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH	6,500.00000	1,846.00				
0295 0611 2 1 2.000 EA ITSFM LOCATION DOCUMENTATION-INTERSECTION	4,800.00000	9,600.00				
0300 0630 2 12 1,232.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	35.00000	43,120.00				
0305 0632 7 1 1.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	15,000.00000	15,000.00				
0310 0632 7 2 113.000 LF SIGNAL CABLE-REPAIR/REPLACE/OTHER, FURNISH & INSTALL	50.00000	5,650.00				

Letting: 05261110 November 10, 2026 **Call Order:** 002 **Contract:** E53G0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0315 0633 6 FIBER OPTIC CABLE LOCATOR 100.000 DA	50.00000	5,000.00				
0320 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 25.000 EA	1,860.00000	46,500.00				
0325 0641 2 70 PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER 2.000 EA	35,000.00000	70,000.00				
0330 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 3.000 EA	35,000.00000	105,000.00				
0335 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST 2.000 EA	35,000.00000	70,000.00				
0340 0650 2109 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED 14.000 EA	1,500.00000	21,000.00				
0345 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 3.000 AS	35,000.00000	105,000.00				
0350 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 2.000 AS	15,000.00000	30,000.00				

Letting: 05261110 November 10, 2026 **Call Order:** 002 **Contract:** E53G0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0355 0660 2102 12.000 AS LOOP ASSEMBLY, F&I, TYPE B	3,900.00000	46,800.00				
0360 0660 2106 6.000 AS LOOP ASSEMBLY, F&I, TYPE F	3,900.00000	23,400.00				
0365 0665 1 11 10.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	3,900.00000	39,000.00				
0370 0665 1 60 6.000 EA PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	2,000.00000	12,000.00				
0375 0671 2 40 2.000 EA TRAFFIC CONTROLLER, MODIFY	15,000.00000	30,000.00				
0380 0715 1 12 918.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	25.00000	22,950.00				
0385 0715 1 60 822.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	15.00000	12,330.00				
0003 Signalization Section Totals:		**$714,196.00**				
Contract Grand Totals:		**$2,377,858.40**				

Letting: 05261110 November 10, 2026 **Call Order:** 002 **Contract:** E53G0

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.