## Vendor Ranking



**Letting:** 05261110 November 10, 2026 2:00 PM **Call Order:** 005 **Contract:** E54G5

**District:** District 5 **Counties:** SUMTER **Fed Aid No:** N/A

**Contract Time:** 45 AVAILABLE DAYS **Project(s):** 43013265201 (*)

**Contract Desc:** SR 35 (US 301) NORTH OF CR 470 TO CR 525E - VEG MITIGATION/CLEAR AND TRIM

| Rank | Vendor | Bid Type | Bid Status | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|---|
| 1 | SOUTHLAND CONSTRUCTION, INC. | Responsive | Winning bid | $636,666.66 | 100.00% |
| 2 | COLLINS LAND SERVICES, LLC | Responsive | Non-Winning Bid | $849,221.00 | 133.39% |
| 3 | COMMERCIAL INDUSTRIAL CORP. | Responsive | Non-Winning Bid | $935,765.54 | 146.98% |
| 4 | AMERICAN DESIGN ENGINEERING CONSTRUCTION INC. | Responsive | Non-Winning Bid | $1,122,056.20 | 176.24% |
| 5 | WALKER, ART CONSTRUCTION, INC. | Responsive | Non-Winning Bid | $1,364,962.00 | 214.39% |
| 6 | ESTEP CONSTRUCTION, INC. | Responsive | Non-Winning Bid | $1,394,354.25 | 219.01% |
| 7 | ENVIRONMENTAL LAND DEVELOPMENT | Responsive | Non-Winning Bid | $1,487,612.00 | 233.66% |
| 8 | UNIVERSAL CONTRACTING & CONSTRUCTION, INC. | Responsive | Non-Winning Bid | $1,704,254.50 | 267.68% |

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*

**Letting:** 05261110 November 10, 2026 **Call Order:** 005 **Contract:** E54G5

**District:** District 5 **Counties:** SUMTER **Fed Aid No:** N/A

**Contract Time:** 45 AVAILABLE DAYS **Project(s):** 43013265201 (*)

**Contract Descr:** SR 35 (US 301) NORTH OF CR 470 TO CR 525E - VEG MITIGATION/CLEAR AND TRIM

The Improvements under this Contract consist of clearing and grubbing on State Road 35 from north of CR 470 to CR 525E, approximately 1.757 miles in Sumter County.

PREQUALIFICATION REQUIRED

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) SOUTHLAND CONSTRUCTION, INC. | | (2) COLLINS LAND SERVICES, LLC | | (3) COMMERCIAL INDUSTRIAL CORP. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0005 0101 1 (1.000) LS<br>MOBILIZATION 43013265201 | 110,000.00000 | 110,000.00 | 100,000.00000 | 100,000.00 | 92,500.00000 | 92,500.00 |
| 0010 0102 1 (45.000) DA (LS)<br>MAINTENANCE OF TRAFFIC 43013265201 | 14,336.46000 | 14,336.46 | 50,000.00000 | 50,000.00 | 80,000.00000 | 80,000.00 |
| 0015 0102 60 1,800.000 ED<br>WORK ZONE SIGN | 0.25000 | 450.00 | 1.00000 | 1,800.00 | 0.80000 | 1,440.00 |
| 0020 0102 74 1 1,800.000 ED<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | 0.15000 | 270.00 | 1.00000 | 1,800.00 | 0.48000 | 864.00 |
| 0025 0102 99 225.000 ED<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 15.00000 | 3,375.00 | 25.00000 | 5,625.00 | 24.07000 | 5,415.75 |
| 0030 0104 10 3 26,311.000 LF<br>SEDIMENT BARRIER | 1.00000 | 26,311.00 | 3.00000 | 78,933.00 | 4.50000 | 118,399.50 |
| 0035 0104 11 407.000 LF<br>FLOATING TURBIDITY BARRIER | 13.00000 | 5,291.00 | 25.00000 | 10,175.00 | 40.79000 | 16,601.53 |

**Letting:** 05261110 November 10, 2026 **Call Order:** 005 **Contract:** E54G5

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) SOUTHLAND CONSTRUCTION, INC. | | (2) COLLINS LAND SERVICES, LLC | | (3) COMMERCIAL INDUSTRIAL CORP. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0040 0104 12<br>STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC<br>361.000 LF | 6.00000 | 2,166.00 | 20.00000 | 7,220.00 | 19.26000 | 6,952.86 |
| 0045 0104 15<br>SOIL TRACKING PREVENTION DEVICE<br>4.000 EA | 4,000.00000 | 16,000.00 | 5,000.00000 | 20,000.00 | 4,500.00000 | 18,000.00 |
| 0050 0104 18<br>INLET PROTECTION SYSTEM<br>4.000 EA | 150.00000 | 600.00 | 1,000.00000 | 4,000.00 | 850.00000 | 3,400.00 |
| 0055 0110 1 1<br>CLEARING & GRUBBING 43013265201<br>(27.310) AC (LS) | 300,000.00000 | 300,000.00 | 250,000.00000 | 250,000.00 | 495,000.00000 | 495,000.00 |
| 0056 0570 1 1<br>PERFORMANCE TURF<br>134,834.000 SY | 0.80000 | 107,867.20 | 2.00000 | 269,668.00 | 0.35000 | 47,191.90 |
| 0060 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>(1.000) LS | 50,000.00000 | 50,000.00 | 50,000.00000 | 50,000.00 | 50,000.00000 | 50,000.00 |
| **0001 Roadway Section Totals:** | | **$636,666.66** | | **$849,221.00** | | **$935,765.54** |
| **Contract Grand Totals:** | | **$636,666.66** | | **$849,221.00** | | **935,765.54** |

**Letting:** 05261110 November 10, 2026 **Call Order:** 005 **Contract:** E54G5

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) AMERICAN DESIGN ENGINEERING CONSTRUCTION INC. | | (5) WALKER, ART CONSTRUCTION, INC. | | (6) ESTEP CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0005 0101 1 (1.000) LS<br>MOBILIZATION 43013265201 | 125,000.00000 | 125,000.00 | 77,325.02000 | 77,325.02 | 85,000.00000 | 85,000.00 |
| 0010 0102 1 (45.000) DA (LS)<br>MAINTENANCE OF TRAFFIC 43013265201 | 15,000.00000 | 15,000.00 | 12,075.00000 | 12,075.00 | 18,000.00000 | 18,000.00 |
| 0015 0102 60 1,800.000 ED<br>WORK ZONE SIGN | 3.00000 | 5,400.00 | 0.25000 | 450.00 | 0.50000 | 900.00 |
| 0020 0102 74 1 1,800.000 ED<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | 3.00000 | 5,400.00 | 0.15000 | 270.00 | 0.50000 | 900.00 |
| 0025 0102 99 225.000 ED<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 48.00000 | 10,800.00 | 15.00000 | 3,375.00 | 25.00000 | 5,625.00 |
| 0030 0104 10 3 26,311.000 LF<br>SEDIMENT BARRIER | 3.00000 | 78,933.00 | 2.00000 | 52,622.00 | 1.75000 | 46,044.25 |
| 0035 0104 11 407.000 LF<br>FLOATING TURBIDITY BARRIER | 10.00000 | 4,070.00 | 16.50000 | 6,715.50 | 15.00000 | 6,105.00 |
| 0040 0104 12 361.000 LF<br>STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC | 10.00000 | 3,610.00 | 6.00000 | 2,166.00 | 10.00000 | 3,610.00 |
| 0045 0104 15 4.000 EA<br>SOIL TRACKING PREVENTION DEVICE | 2,500.00000 | 10,000.00 | 5,050.00000 | 20,200.00 | 1,000.00000 | 4,000.00 |

**Letting:** 05261110 November 10, 2026 **Call Order:** 005 **Contract:** E54G5

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) AMERICAN DESIGN ENGINEERING CONSTRUCTION INC. | | (5) WALKER, ART CONSTRUCTION, INC. | | (6) ESTEP CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0050 0104 18<br>INLET PROTECTION SYSTEM<br>4.000 EA | 160.00000 | 640.00 | 200.00000 | 800.00 | 500.00000 | 2,000.00 |
| 0055 0110 1 1<br>CLEARING & GRUBBING 43013265201<br>(27.310) AC (LS) | 166,000.00000 | 166,000.00 | 1,109,300.00000 | 1,109,300.00 | 498,000.00000 | 498,000.00 |
| 0056 0570 1 1<br>PERFORMANCE TURF<br>134,834.000 SY | 4.80000 | 647,203.20 | 0.22000 | 29,663.48 | 5.00000 | 674,170.00 |
| 0060 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>(1.000) LS | 50,000.00000 | 50,000.00 | 50,000.00000 | 50,000.00 | 50,000.00000 | 50,000.00 |
| **0001 Roadway Section Totals:** | | **$1,122,056.20** | | **$1,364,962.00** | | **$1,394,354.25** |
| **Contract Grand Totals:** | | **$1,122,056.20** | | **$1,364,962.00** | | **1,394,354.25** |

**Letting:** 05261110 November 10, 2026 **Call Order:** 005 **Contract:** E54G5

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) ENVIRONMENTAL LAND DEVELOPMENT | | (8) UNIVERSAL CONTRACTING & CONSTRUCTION, INC. | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0005 0101 1<br>MOBILIZATION 43013265201 | (1.000)<br>LS | 143,500.00000 | 143,500.00 | 40,000.00000 | 40,000.00 | |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 43013265201 | (45.000)<br>DA (LS) | 93,500.00000 | 93,500.00 | 30,000.00000 | 30,000.00 | |
| 0015 0102 60<br>WORK ZONE SIGN | 1,800.000<br>ED | 1.00000 | 1,800.00 | 0.27000 | 486.00 | |
| 0020 0102 74 1<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | 1,800.000<br>ED | 1.00000 | 1,800.00 | 0.13000 | 234.00 | |
| 0025 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 225.000<br>ED | 18.00000 | 4,050.00 | 13.31000 | 2,994.75 | |
| 0030 0104 10 3<br>SEDIMENT BARRIER | 26,311.000<br>LF | 1.75000 | 46,044.25 | 2.25000 | 59,199.75 | |
| 0035 0104 11<br>FLOATING TURBIDITY BARRIER | 407.000<br>LF | 18.00000 | 7,326.00 | 14.00000 | 5,698.00 | |
| 0040 0104 12<br>STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC | 361.000<br>LF | 13.75000 | 4,963.75 | 11.00000 | 3,971.00 | |
| 0045 0104 15<br>SOIL TRACKING PREVENTION DEVICE | 4.000<br>EA | 7,500.00000 | 30,000.00 | 2,000.00000 | 8,000.00 | |

**Letting:** 05261110 November 10, 2026 **Call Order:** 005 **Contract:** E54G5

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) ENVIRONMENTAL LAND DEVELOPMENT | | (8) UNIVERSAL CONTRACTING & CONSTRUCTION, INC. | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0050 0104 18 4.000<br>INLET PROTECTION SYSTEM EA | 450.00000 | 1,800.00 | 200.00000 | 800.00 | | |
| 0055 0110 1 1 (27.310)<br>CLEARING & GRUBBING 43013265201 AC (LS) | 630,909.00000 | 630,909.00 | 491,616.00000 | 491,616.00 | | |
| 0056 0570 1 1 134,834.000<br>PERFORMANCE TURF SY | 3.50000 | 471,919.00 | 7.50000 | 1,011,255.00 | | |
| 0060 0999 25 (1.000)<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID LS | 50,000.00000 | 50,000.00 | 50,000.00000 | 50,000.00 | | |
| **0001 Roadway Section Totals:** | | **$1,487,612.00** | | **$1,704,254.50** | | |
| **Contract Grand Totals:** | | **$1,487,612.00** | | **$1,704,254.50** | | |

**Letting:** 05261110 November 10, 2026 **Call Order:** 005 **Contract:** E54G5

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*