

RON DESANTIS GOVERNOR

DeLand, FL 32720

**KEVIN J. THIBAULT, P.E.** SECRETARY

# August 11, 2021 **ADDENDUM NO. 1**

### RE: FINANCIAL PROJECT NUMBER: 436361-1-52-01 CONTRACT NUMBER: E59A4 DESCRIPTION: Marion County ITS Operational Improvements Construction Manager/ General **Contractor (CM/GC)**

### MANDATORY PROJECT MEETING

The Mandatory Project Meeting scheduled for August 12, 2021, has been cancelled and eliminated from this project.

## **REQUEST FOR PROPOSAL (RFP)**

The RFP has been modified as follows:

Page ii, Proposal Forms, added "can be downloaded from the website link: https://www.fdot.gov/contracts/d5/lettings/cmcg" Page 6, Section II. Schedule of Events, Mandatory Project Meeting deleted Page 7, Section III. Threshold Requirements, B. Mandatory Project Overview deleted

### MINIMUM REQUIREMENTS STATEMENT FORM

The Minimum Requirements Statement form has been revised.

All BIDDERS, please acknowledge receipt of this addendum on the Proposal Of form (Form No. 375-020-08) in the space provided.

Sincerely,

DocuSigned by:

Jeanne Feeney AF56CF74AA4F40C... Jeanne Feeney **District Contracts Administrator** District 5

> Improve Safety, Enhance Mobility, Inspire Innovation www.fdot.gov