



Florida Department of Transportation

RON DESANTIS
GOVERNOR

719 South Woodland Boulevard
DeLand, FL 32720

KEVIN J. THIBAUT, P.E.
SECRETARY

August 10, 2020

ADDENDUM NO. 1

To: ALL DESIGN-BUILD FIRMS

FINANCIAL PROJECT NUMBER: 437755-2-52-01, 437755-2-52-02

CONTRACT NUMBER: E54A6

COUNTY: District-Wide

DESCRIPTION: Design Build Push Button Contract No. 2

The Request for Proposal (RFP) has been modified, see attached Addendum No. 1 Summary of Changes for details on the modifications.

All PROPOSAL HOLDERS, please acknowledge receipt of this addendum on the Design Build Proposal Of form (Form No. 375-020-12) in the space provided.

Sincerely,

DocuSigned by:

Jeanne Peeney

Jeanne Peeney

District Contracts Administrator
District 5

SUMMARY OF CHANGES

Design Build Push Button Contract No. 2

Summary of changes:

RFP Text

Pages 1-3 – Updated Table of Contents

Section II – Schedule of Events

- Page 11 – Added text to specify that Technical Page Turn Meeting will be hosted via GoToMeeting.
- Page 13 – Added text to give details of the virtual Technical Page Turn Meeting hosted via GoToMeeting.