



Florida Department of Transportation

RON DESANTIS
GOVERNOR

719 South Woodland Boulevard
DeLand, FL 32720

KEVIN J. THIBAUT, P.E.
SECRETARY

September 11, 2020

ADDENDUM NO. 2

To: ALL DESIGN-BUILD FIRMS

FINANCIAL PROJECT NUMBER: 437755-2-52-01, 437755-2-52-02

CONTRACT NUMBER: E54A6

COUNTY: District-Wide

DESCRIPTION: Design Build Push Button Contract No. 2

The Request for Proposal (RFP) has been modified, see attached Addendum No. 2 Summary of Changes for details on the modifications.

All PROPOSAL HOLDERS, please acknowledge receipt of this addendum on the Design Build Proposal Of form (Form No. 375-020-12) in the space provided.

Sincerely,

A handwritten signature in blue ink that reads "Michelle Sloan". The signature is fluid and cursive, with a long horizontal stroke at the end.

Michelle Sloan
Procurement Services Manager
District 5

Request for Proposal – Addendum 2, September 11, 2020

SUMMARY OF CHANGES

Design Build Push Button Contract No. 2

Summary of changes:

RFP Text

Section III – Threshold Requirements

- Page 17 – Changed “as the projects” to “based on the project’s complexity as they”.
- Page 17 – Changed “initial assignments” to “Base Projects”.
- Page 17 – Changed “project of the initial Task Work Orders” to “Task Work Order after the Base Projects”.

Section VI – Design and Construction Criteria

- Page 42 – Changed “initial Task Work Orders” to “Base Projects and Initial Projects”.

Section VII – Technical Proposal Requirements

- Page 61 – Changed “Base Project Task Work Orders” to “Base Projects”.

Master Pay Item List

- Added Pay Item: 0650 2109 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED