



Florida Department of Transportation

RON DESANTIS
GOVERNOR

719 South Woodland Boulevard
DeLand, FL 32720

KEVIN J. THIBAUT, P.E.
SECRETARY

September 15, 2020

ADDENDUM NO. 4

To: ALL DESIGN-BUILD FIRMS

FINANCIAL PROJECT NUMBER: 437755-2-52-01, 437755-2-52-02

CONTRACT NUMBER: E54A6

COUNTY: District-Wide

DESCRIPTION: Design Build Push Button Contract No. 2

The Request for Proposal (RFP) has been modified, see attached Addendum No. 4 Summary of Changes for details on the modifications.

All PROPOSAL HOLDERS, please acknowledge receipt of this addendum on the Design Build Proposal Of form (Form No. 375-020-12) in the space provided.

Sincerely,

DocuSigned by:

Jeanne Feeney

AF56CF74AA4F40C
Jeanne Feeney

District Contracts Administrator

District 5

Request for Proposal – Addendum 4, September 15, 2020

SUMMARY OF CHANGES

Design Build Push Button Contract No. 2

Summary of changes:

RFP Text

Section II – Schedule of events

- Page 12 – modified Public Announcing of Technical Scores and opening of Price Proposals to state that this event will be conducted via GoToMeeting.
- Page 12 – modified Public Meeting Date of Selection Committee to determine intended Award to state this event will be conducted via GoToMeeting.