



Florida Department of Transportation

719 South Woodland Boulevard
DeLand, FL 32720-6834

RON DESANTIS
GOVERNOR

JARED W. PERDUE, P.E.
SECRETARY

April 25, 2024
ADDENDUM NO. 2

FINANCIAL PROJECT NUMBER(S): 452074-2 & 448377-1
CONTRACT NUMBER: E54F4
COUNTY(IES): Sumter and Marion
DESCRIPTION: I-75 Improvements Auxiliary Lanes from South of S.R. 44 to S.R. 200

Proposers and other interested parties are informed that the above referenced project documents are hereby revised, changed and supplemented as set forth in the attached Summary of Changes.

The attached Summary of Changes are descriptions of the changes made to the Request for Qualifications (RFQ) and Advertisement. For your convenience, two versions of the RFQ are being provided: 1) a PDF red-lined version showing what has changed since the Final RFQ was issued; and 2) a PDF version with all changes already incorporated. The PDF version is the official RFQ for this contract. The previously issued version dated April 17, 2024, is hereby voided.

Sincerely,

DocuSigned by:

BBF10369F488432...

Michelle Sloan
Procurement Services Manager
District 5

Summary of changes:

Advertisement

Added the following contractor prequalification work classes:

17. Intermediate bridges

RFQ Text

Section III. Schedule of Events

- Pages 39-40 – Adjusted procurement schedule moving LOR date to 5/6/2024 and adjusting subsequent milestones.

Section V. Letter of Response Requirements, Section 1: Qualifications, Organization and Approach

- Page 43 – Modified first sentence of second bullet to “Describe Proposer’s similar experience in interstate highway and bridge projects.”