



Florida Department of Transportation

719 South Woodland Boulevard
DeLand, FL 32720-6834

RON DESANTIS
GOVERNOR

JARED W. PERDUE, P.E.
SECRETARY

December 27, 2022

ADDENDUM NO. 2

To: ALL DESIGN-BUILD FIRMS

FINANCIAL PROJECT NUMBER: 448914-1-52-01, 449771-1-52-01, 449771-1-56-03

CONTRACT NUMBER: E55B8

COUNTY: Orange

DESCRIPTION: SR 535 Interchange Improvements at I-4 & WB Express Lane Extension from west of SR 536 to west of Daryl Carter Pkwy

The Request for Proposal (RFP) has been modified, see attached Addendum No. 2 Summary of Changes for details on the modifications.

All PROPOSAL HOLDERS please acknowledge receipt of the addendum on the Design-Build Proposal Of form (Form No. 375-020-12) in the space provided.

Sincerely,

DocuSigned by:

A handwritten signature in blue ink, appearing to read "Michelle Sloan", is enclosed in a blue DocuSign signature box.

DBB18B8A653E495
For Michelle Sloan
Procurement Services Manager
District 5

Request for Proposal – ADDENDUM 2

SUMMARY OF CHANGES

Contract Number E55B8

SR 535 Interchange Improvements at I-4 & WB Express Lane Extension from west of SR 536 to west of Daryl Carter Pkwy

December 27, 2022

Section II. Schedule of Events

- i. Updated Schedule of Events in the table

Section V. B.1 Alternative Technical Concept (ATC) Proposals

- i. Added additional restrictions towards ATC Proposals on Page 21 and 22.