



Florida Department of Transportation

719 South Woodland Boulevard
DeLand, FL 32720-6834

RON DESANTIS
GOVERNOR

JARED W. PERDUE, P.E.
SECRETARY

February 7, 2023

ADDENDUM NO. 5

To: ALL DESIGN-BUILD FIRMS

FINANCIAL PROJECT NUMBER: 448914-1-52-01, 449771-1-52-01, 449771-1-56-03

CONTRACT NUMBER: E55B8

COUNTY: Orange

DESCRIPTION: SR 535 Interchange Improvements at I-4 & WB Express Lane Extension from west of SR 536 to west of Daryl Carter Pkwy

The Request for Proposal (RFP) has been modified, see attached Addendum No. 5 Summary of Changes for details on the modifications.

All PROPOSAL HOLDERS please acknowledge receipt of the addendum on the Design-Build Proposal Of form (Form No. 375-020-12) in the space provided.

Sincerely,

DocuSigned by:

A handwritten signature in black ink that reads "Jeanne Feeney". The signature is written in a cursive style with a loop at the end of the last name.

AF56CFZ4AA4F40C...

Jeanne Feeney
District Contracts Administrator
District 5

Request for Proposal – ADDENDUM 5

SUMMARY OF CHANGES

Contract Number E55B8

SR 535 Interchange Improvements at I-4 & WB Express Lane Extension from west of SR 536 to west of Daryl Carter Pkwy

February 7, 2023

Attachments

- i. Updated Appendix S: Added UWS and updated Concept Plans for FGT (Addendum 5)

References

- ii. Updated Reference 2: Concept Plans (Addendum 5)
- iii. Updated Reference 14: Concept Plans Roadway Design Documentation (Addendum 5)
- iv. Reference 17: Advanced Utility Coordination Information (Addendum 5)

Section V. B

Page 21 of 95: Modified language under ATC restrictions regarding future accommodations.