



## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

719 South Woodland Boulevard  
DeLand, FL 32720-6834

JARED W. PERDUE, P.E.  
SECRETARY

December 19, 2022

### ADDENDUM NO. 1

To: ALL DESIGN-BUILD FIRMS

FINANCIAL PROJECT NUMBER: 448914-1-52-01, 449771-1-52-01, 449771-1-56-03

CONTRACT NUMBER: E55B8

COUNTY: Orange

DESCRIPTION: SR 535 Interchange Improvements at I-4 & WB Express Lane Extension from west of SR 536 to west of Daryl Carter Pkwy

---

The Request for Proposal (RFP) has been modified, see attached Addendum No. 1 Summary of Changes for details on the modifications.

All PROPOSAL HOLDERS please acknowledge receipt of the addendum on the Design-Build Proposal Of form (Form No. 375-020-12) in the space provided.

Sincerely,

DocuSigned by:

Jeanne Feeney

District Contracts Administrator  
District 5

Request for Proposal – ADDENDUM 1

SUMMARY OF CHANGES

Contract Number E55B8

SR 535 Interchange Improvements at I-4 & WB Express Lane Extension from west of SR 536 to west of Daryl Carter Pkwy

December 19, 2022

**Page 3:**

- i. Appendix K: Added Existing Bridge Load Rating for Bridge 750368
- ii. Appendix S: Added executed Cost Reimbursement Agreement between FDOT and FGT

**Page 4:**

- i. Reference 02: Updated Concept Plans (Changes clouded as REV 1)
- ii. Reference 04: Updated Conceptual Signing Plan (Changes clouded as REV 1)
- iii. Reference 15: Concept Plans CADD Files (to reflect changes shown in Reference 02)

**Section II. Schedule of Events**

- i. Updated dates for several events in the table

**Section VI. I.2 Structures Design Criteria**

- i. Removed language in parenthesis under Section VI.I.2.d.ii Widening.