



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

719 South Woodland Boulevard  
DeLand, FL 32720-6834

JARED W. PERDUE, P.E.  
SECRETARY

January 19, 2023

**ADDENDUM NO. 3**

To: ALL DESIGN-BUILD FIRMS

FINANCIAL PROJECT NUMBER: 448914-1-52-01, 449771-1-52-01, 449771-1-56-03

CONTRACT NUMBER: E55B8

COUNTY: Orange

DESCRIPTION: SR 535 Interchange Improvements at I-4 & WB Express Lane Extension from west of SR 536 to west of Daryl Carter Pkwy

---

The Request for Proposal (RFP) has been modified, see attached Addendum No. 3 Summary of Changes for details on the modifications.

All PROPOSAL HOLDERS please acknowledge receipt of the addendum on the Design-Build Proposal Of form (Form No. 375-020-12) in the space provided.

Sincerely,

DocuSigned by:

A handwritten signature in blue ink that reads "Jeanne Feeney". The signature is written in a cursive style.

Jeanne Feeney

District Contracts Administrator  
District 5

Request for Proposal – ADDENDUM 3

SUMMARY OF CHANGES

Contract Number E55B8

SR 535 Interchange Improvements at I-4 & WB Express Lane Extension from west of SR 536 to west of Daryl Carter Pkwy

January 19, 2023

**Attachments**

- i. Updated Appendix E: Approved Typical Section Package (Addendum 3)
- ii. Updated Appendix F: Minimum Pavement Design Guidelines (Addendum 3)

**References**

- i. Added Reference 22: I-4 at SR-535 Future Build Considerations (Addendum 3)

**Section II Schedule of Events**

- i. Included missing date in description for event on 03/15/2023.

**Section V. B.1 Alternative Technical Concept (ATC) Proposals**

- ii. Clarified restriction towards ATC Proposals on Page 22.