



Florida Department of Transportation

719 South Woodland Boulevard
DeLand, FL 32720-6834

RON DESANTIS
GOVERNOR

JARED W. PERDUE, P.E.
SECRETARY

March 24, 2023

ADDENDUM NO. 7

To: ALL DESIGN-BUILD FIRMS

FINANCIAL PROJECT NUMBER: 448914-1-52-01, 449771-1-52-01, 449771-1-56-03

CONTRACT NUMBER: E55B8

COUNTY: Orange

DESCRIPTION: SR 535 Interchange Improvements at I-4 & WB Express Lane Extension from west of SR 536 to west of Daryl Carter Pkwy

The Request for Proposal (RFP) has been modified, see attached Addendum No. 7 Summary of Changes for details on the modifications.

All PROPOSAL HOLDERS please acknowledge receipt of the addendum on the Design-Build Proposal Of form (Form No. 375-020-12) in the space provided.

Sincerely,

DocuSigned by:

A handwritten signature in black ink, appearing to read "Michelle Sloan", is enclosed within a blue DocuSign signature box.

DBB1BB8A053E495
For Michelle Sloan

Procurement Services Manager
District 5

Request for Proposal – ADDENDUM 7

SUMMARY OF CHANGES

Contract Number E55B8

SR 535 Interchange Improvements at I-4 & WB Express Lane Extension from west of SR 536 to west of Daryl Carter Pkwy

March 24, 2023

References

- i. Reference 2: Concept Plans (Addendum 7)
- ii. Reference 15: Concept Roadway Design CADD (Addendum 7)
- iii. Reference 23: Lighting Boundaries Exhibit (Addendum 7)

Section VI.

Page 59 of 95: Section VI. F.3 Drainage Analysis – Added requirements for drainage systems that are approved for reuse consideration.

Page 75 - 76 of 95: Section VI. Q Lighting Plans – Added language to include Reference 23. Modified language to provide specific lighting limits and removed requirements related to deficiencies.