

RON DESANTIS GOVERNOR 719 South Woodland Boulevard DeLand, FL 32720-6834

JARED W. PERDUE, P.E. SECRETARY

April 4, 2023

ADDENDUM NO. 8

To: ALL DESIGN-BUILD FIRMS

FINANCIAL PROJECT NUMBER: 448914-1-52-01, 449771-1-52-01, 449771-1-56-03

CONTRACT NUMBER: E55B8

COUNTY: Orange

DESCRIPTION: SR 535 Interchange Improvements at I-4 & WB Express Lane Extension from west of SR 536 to

west of Daryl Carter Pkwy

The Request for Proposal (RFP) has been modified, see attached Addendum No. 8 Summary of Changes for details on the modifications.

All PROPOSAL HOLDERS please acknowledge receipt of the addendum on the Design-Build Proposal Of form (Form No. 375-020-12) in the space provided.

Sincerely,

DocuSigned by:

Jeanne Fluncy

Jeanne Feeney

District Contracts Administrator

District 5

Request for Proposal – ADDENDUM 8
SUMMARY OF CHANGES
Contract Number E55B8
SR 535 Interchange Improvements at I-4 & WB Express Lane Extension from west of SR 536 to west of Daryl Carter Pkwy
April 4, 2023

Attachments

Appendix C - Replaced Specification 455 Structures Foundations (SP4550000DB-723)

Section V.

Page 26 of 95: Section V.C.1 Geotechnical Services – Revised language from performing to completing any geotechnical investigation, analysis....

Section VI.

Page 45 of 95: Section VI.C.3 Driven Pile for Bridges and Major Structures – Added requirements for submitting Production Pile Length and Driving Criteria Letters (for projects that require a driving criteria), including analysis of dynamically load tested piles.

Page 55 of 95: Section VI.D.1 Advanced Utility Coordination – Added language for the Design-Build Firm notifying the DUO in writing if UAOs are unresponsive. The DUO shall provide assistance to the Design-Build Firm once written notification is received by the DUO regarding a UAO failing to respond to a written statutory request within 30 days. The assistance of the DUO does not relieve the Design-Build Firm of any of its obligations.