



Florida Department of Transportation

719 South Woodland Boulevard
DeLand, FL 32720-6834

RON DESANTIS
GOVERNOR

JARED W. PERDUE, P.E.
SECRETARY

April 13, 2023

ADDENDUM NO. 9

To: ALL DESIGN-BUILD FIRMS

FINANCIAL PROJECT NUMBER: 448914-1-52-01, 449771-1-52-01, 449771-1-56-03

CONTRACT NUMBER: E55B8

COUNTY: Orange

DESCRIPTION: SR 535 Interchange Improvements at I-4 & WB Express Lane Extension from west of SR 536 to west of Daryl Carter Pkwy

The Request for Proposal (RFP) has been modified, see attached Addendum No. 9 Summary of Changes for details on the modifications.

All PROPOSAL HOLDERS please acknowledge receipt of the addendum on the Design-Build Proposal Of form (Form No. 375-020-12) in the space provided.

Sincerely,

DocuSigned by:

A handwritten signature in black ink that reads "Jeanne Feeney". The signature is written in a cursive style with a loop at the end of the last name.

AF56CF74AA4F40C...

Jeanne Feeney
District Contracts Administrator
District 5

Request for Proposal – ADDENDUM 9

SUMMARY OF CHANGES

Contract Number E55B8

SR 535 Interchange Improvements at I-4 & WB Express Lane Extension from west of SR 536 to west of Daryl Carter Pkwy

April 13, 2023

Attachments

- i. Appendix G: Drainage Report (Addendum 9)
- ii. Appendix H: Approved Design Variations and Exceptions (Addendum 9)
- iii. Appendix X: Survey Data (Addendum 9)

References

- i. Reference 2: Concept Plans (Addendum 9)
- ii. Reference 15: Concept Roadway Design CADD (Addendum 9)