



Florida Department of Transportation

719 South Woodland Boulevard
DeLand, FL 32720-6834

RON DESANTIS
GOVERNOR

JARED W. PERDUE, P.E.
SECRETARY

June 6, 2023

ADDENDUM NO. 12

To: ALL DESIGN-BUILD FIRMS

FINANCIAL PROJECT NUMBER: 448914-1-52-01, 449771-1-52-01, 449771-1-56-03

CONTRACT NUMBER: E55B8

COUNTY: Orange

DESCRIPTION: SR 535 Interchange Improvements at I-4 & WB Express Lane Extension from west of SR 536 to west of Daryl Carter Pkwy

The Request for Proposal (RFP) has been modified, see attached Addendum No. 12 Summary of Changes for details on the modifications.

All PROPOSAL HOLDERS please acknowledge receipt of the addendum on the Design-Build Proposal Of form (Form No. 375-020-12) in the space provided.

Sincerely,

DocuSigned by:

Jeanne Feeney

AF56CF74AA4F40C...

Jeanne Feeney

District Contracts Administrator

District 5

Request for Proposal – ADDENDUM 12

SUMMARY OF CHANGES

Contract Number E55B8

SR 535 Interchange Improvements at I-4 & WB Express Lane Extension from west of SR 536 to west of Daryl Carter Pkwy

June 06, 2023

References

- i. Reference 17: Advanced Utility Coordination Information (Addendum 11)

Section VI.D. Utility Coordination:

- i. Table A: Updated D/B Firm Responsibility column for Orange County Utilities based on information received from the UAO.

Section VI.G.5.g:

Added language clarifying District intent for existing guardrail.