



Florida Department of Transportation

719 South Woodland Boulevard
DeLand, FL 32720-6834

RON DESANTIS
GOVERNOR

JARED W. PERDUE, P.E.
SECRETARY

June 12, 2023

ADDENDUM NO. 14

To: ALL DESIGN-BUILD FIRMS

FINANCIAL PROJECT NUMBER: 448914-1-52-01, 449771-1-52-01, 449771-1-56-03

CONTRACT NUMBER: E55B8

COUNTY: Orange

DESCRIPTION: SR 535 Interchange Improvements at I-4 & WB Express Lane Extension from west of SR 536 to west of Daryl Carter Pkwy

The Request for Proposal (RFP) has been modified, see attached Addendum No. 14 Summary of Changes for details on the modifications.

All PROPOSAL HOLDERS please acknowledge receipt of the addendum on the Design-Build Proposal Of form (Form No. 375-020-12) in the space provided.

Sincerely,

DocuSigned by:

Jeanne Feeney

AF56CF74AA4F40C...

Jeanne Feeney
District Contracts Administrator
District 5

Request for Proposal – ADDENDUM 14

SUMMARY OF CHANGES

Contract Number E55B8

SR 535 Interchange Improvements at I-4 & WB Express Lane Extension from west of SR 536 to west of
Daryl Carter Pkwy

June 12, 2023

- i. Page 12 of 95: Updated Schedule of Events.