



*Florida Department of Transportation*

719 South Woodland Boulevard  
DeLand, FL 32720-6834

RON DESANTIS  
GOVERNOR

JARED W. PERDUE, P.E.  
SECRETARY

June 13, 2023

**ADDENDUM NO. 15**

To: ALL DESIGN-BUILD FIRMS

FINANCIAL PROJECT NUMBER: 448914-1-52-01, 449771-1-52-01, 449771-1-56-03

CONTRACT NUMBER: E55B8

COUNTY: Orange

DESCRIPTION: SR 535 Interchange Improvements at I-4 & WB Express Lane Extension from west of SR 536 to west of Daryl Carter Pkwy

---

The Request for Proposal (RFP) has been modified, see attached Addendum No. 15 Summary of Changes for details on the modifications.

All PROPOSAL HOLDERS please acknowledge receipt of the addendum on the Design-Build Proposal Of form (Form No. 375-020-12) in the space provided.

Sincerely,

DocuSigned by:

*Michelle Sloan*

BBF10309E488432...

Michelle Sloan  
Procurement Services Manager  
District 5

Request for Proposal – ADDENDUM 15

SUMMARY OF CHANGES

Contract Number E55B8

SR 535 Interchange Improvements at I-4 & WB Express Lane Extension from west of SR 536 to west of  
Daryl Carter Pkwy

June 13, 2023

- i. Updated Bid Proposal Form 3. Design Build Bid Proposal Form (700-010-65) Rev. 7-22